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BANK OF INDIA,
ZONAL OFFICE,
NO: 17, ERRABALU STREET,
CHENNAI - 600 001.

9% 3P sfEar & U R $t
UTfad sfiafve (FRafor #1d) & fore fAfaer
9, WiaTqg Ae, BT B3, SSl ara, A7S, AfHag

600001
(PId IS &F DI TRE J0T F Sfid Yelag ShaR] DI TG HIAT 1)

TENDER FOR PROPOSED CIVIL AND ELECTRICAL RELATED WORKS
OF BANK OF INDIA CHENNAI ZONAL OFFICE BUILDING 1ST FLOOR-
PART 1 AT
9, Errabalu St, Parry's Corner, George Town, Chennai,

Tamil Nadu 600001.
(ONLY FOR EMPANELLED CONTRACTORS UNDER RELEVANT CATEGORY OF CHENNAI

ZONE NEED TO APPLY)

ffaer fafy | 01.08.2025 - a8 10 991 ¥ 07.08.2025 - 5 9 _dHaSl
$ad gAldg odeRl & fou

Tender date from 01.08.2025 — 10 am to 07.08.2025 - 5 pm
Empanelled Contractors Only

e
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afieTs, 600117

U 35.:+91 9566 597 575

CONSULTANTS
ACUTE INDUSTRIES
NO.4A, BOOPATHY NAGAR
INDUSTRIAL ESTATE, KEELKATTALAI,
CHENNAI, KANCHEEPURAM,
TAMILNADU, 600117
PHONE: +91 9566 597 575
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GICEARILELE; Cal I S IEE))

NOTICE INVITING TENDER (NIT)

9% & IgHified I99 W THieg Sherl BHRM R saffesd A Tea did

# fggvde e mifa @t it § o el O9a & =nfie 81 & 9w
10 99 ¥UY A &9 Yo & Bl & U IgRur fawr 3, 3 & 9% ofw fewr &
T R ¥ wwafdd AR (WHERI iR safRea) & Riw emeT &1 &
U € 9, Wiarg Jde, TT dHR, il ers, a8, afAaHTg 600001

Sealed tender is invited in single bid system from EMPANELLED CONTRACTORS Furnishing
& Electrical on the approved panel of the bank and have quoted for jobs of value not less
than Rs.10 Lakhs at the time of empanelment are only eligible to apply for taking up
Proposed Interior (Furnishing and Electrical) of Bank of India New Premises 9, Errabalu
St, Parry's Corner, George Town, Chennai, Tamil Nadu 600001.

I brsy o1 g9 EIRIIRIE INR As
Value of the Contract Bid Amount Applicable

I g 9t R (Gieet @ SHAR GRT dgd [hdl UM | ST @R &f
BIoH) To be Borne by Contractor As Applicable
All other Taxes (except GST)

I gRyor & fafy |Igc & Ul /b Pool TR 1| 18.08.2025
Date of Commencement 9 UH & 7 & HaR o ot

ugd g

On Complete / Immediate Possession
of Site or within 7 days of this letter
whichever falls earlier

IV [ 8H & dRg 21 feT 08.09.2025
Date of Completion 21 Days

vV [y TifE saEfd (Shuad) 12 A 08.09.2026
Defects Liability Period (DLP) 12 Months

VI [qdd & fou uRaara efd gfd que diet ged BT 1% As
Qﬂ?ﬁ) 1% of the Bid Value per Week Applicable

[iquidated Damages for Delay (LD)

VI BfaR® games & JWE & 3ffdhede UM U 819 &1 | ST @]
rafer fafy ¥ 15 e &l As

Period of Honoring Interim Certificate 15 Days from Date of Receipt of Applicable
Architect’s Certificate

VIIL [offq A0 & 9 @ S| offbede UHIOGE UT 8 @ | oreT @n

Period of Honoring Final Certificate fafy 9 6 qtdlg Eﬁ As
6 Weeks from Date of Receipt of Applicable
Architect’s Certificate

IX [§OFET AR SH (RTHSN) AT AT BT 2% As

Earnest Money Deposit (EMD) CEIESEISIRSRIED Applicable
2% of the estimated cost
(PO /DD /BG — SCB)

X e wfa e 50% P T 8H | AR, et

[nterim Progress Payments Once on Completion of 50% Work NA
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Xl prerF TR (i uek[ die | ey &1 5%, o 2% suHsS! As
didl) / v R e & @Fad 2.5 & ifte| Applicable
Performance Guarantee (PG) / G7) GFJ’_q"%[ A G7) ﬁm)

Perfomance Bond (PB) / Performance =g e & 21 e & iR
Security Rdd far o ®
5% of the contract including 2% EMD
(only for contract value above 2.5
lakhs)
To be furnished within 21 days of this
order

X1l [gfduRoT AR (RUEA) /JRET ST | TeRF TREIRET & SffaRad As
@@ﬂ) yddh fod &1 5% Applicable
Retention Money (RM) / Security 5% of each bill over and above
Deposit (SD) Performance Guarantee / Security

XII el GRE&T ST (CluTe)) qielt g BT 10% (XI + XI0) As
Total Security Deposit (TSD) 10% of the Bid Value (XI + XII) Applicable

X AT B A (@ ) Sreadt + 60 e 08.11.2026

efund of BG / PB (Expiry Date) DLP + 60 days

TR C s‘s&j S, I ACUTE INDUSTRIES, CHENNAI
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2. fRfaeTedtsl & arfesia ¥ fore g foraw ok fAdw

GENERAL RULES & INSTRUCTIONS FOR THE GUIDANCE OF TENDERERS

dp 31T i3, sriafere srafay, %: 17, WiaTg Wi, I3 - 600 001 BT 3R F FAfAeng mifa FY ot
21 ¥ 3ife Rar ¥ U wReR &1 ywarfaa sARER (GHRA ok gafdesa)9, Wiarg de, W
BIR, STel T3, A, AT 600001 Ffder gwarast R ey, gof fAfrdw, ey oM aa
faftr ot & ral &1 wrn &) g, aur forg safey @1 Aifdent Wer ot s, 39% grRT srguTaH
P S arelt wfaer 1 2 Wfde €, § #) dauge A sedls P s asd g1

Tenders are invited on behalf of Bank of India, Zonal Office, No: 17, Errabalu Street, Chennai - 600
001. Proposed Interior (Furnishing and Electrical) of Bank of India New Premises 9, Errabalu St,
Parry's Corner, George Town, Chennai, Tamil Nadu 600001. Tender documents consisting of
the plans, complete specifications, the schedule of quantities of the various classes of work to be
done, and the set of conditions of contract to be complied with by the person whose Tenders may be
accepted, can be downloaded from Bank’s website from

1. FAfaer foE 0= U Hiadc Tt o @1 ST 91e T, feeTts IR aiRaisiHT &1 - foran g1 a1fa g,
S % srafes yaus, §% it i, siafee srafay, #: 17, Rieg We, 33 - 600 001 gRT
00.00.2025 &1 I 10 T I U 1 omarh, Afdar 00.00.2025 &1 ]MA 5.00 Fof Wil STE |

Tenders, which should always be placed in a sealed cover, with the name of the project written on
the envelope will be received by the Zonal Manager, Bank of India, Zonal Office, No : 17, Errabalu
Street, Chennai - 600 001 up to on 10 am on 08.08.2025 the tenders will be opened on
11.08.2025 5.00 pm

2 BT Y ¥ o IR SR R 21 Rt i R B R R 3 s g

The time allowed for the carrying out of the work be 21 days from the date of written orders to
commence work.

3. SPHaRI &I AU eX 3R FAfder Wk it & Try-wry weet # +ft Far A | vde axg & ferg A i
TOHT &t ST AT SR Sriférd ai feam s anfgul

The contractors should quote in figures as well as in words the rates, and amount tendered by them.
The amount for each item should be worked out and the requisite totals given.

4. ST AR AS FfdeT & T 9 36 Sf5a1 & ue § §F I & T | 1 g1 A1 3R
7% fde e diaee et # g 1feT o R d 3iitp $fear &1 yxanfda siaie fmfo fora
BT AT 19, TRiaTg Wie, A B, wifst era+, 29, e TS 600001. B 3HaR F FAfdar
WHR 1 oIl 8, IUD! 3TAS! I IRE T ofed IR 7t oMt afe o Hefia srafdr & 1far urfe gRam
ST IR ST 76T T § A1 RWR U B Ifeeriad Fuffea fafd ao & (e T8 srar g
Earnest money, amounting to *¥**¥#*¥xik*in the form of Bank draft draw in favour of “BANK OF
INDIA” must accompany each tender and each tender is to be in a sealed cover superscripted
Proposed Interior construction ) of Bank of India, 9, Errabalu St, Parry's Corner, George Town,
Chennai, Tamil Nadu 600001. The EMD of the contractor, whose tender is accepted, shall be
forfeited in full in case he does not remit the Initial Security Deposit within the stipulated period or
start the work by the stipulated date mentioned in the award letter

5. ffde & Wiefa &1 e "d@ oifw $fEar & ur g, st gaaw fAfaer & Wier w7 & g
e 78T ©, 3R/ 1 HIE SR IaTg U fopat off ar guft FRfgerstt & srdieR & &1 SR
3T T R et 81 9 I Fifdert foma R wrdf # § &1 off oft 7 &1t an fopeft 1 e @
3ol Bt &, SRePR Y o el B
The acceptance of tender will rest with “BANK OF INDIA” which does not bind itself to accept the
lowest tender, and or reserves to itself the authority to reject any or all of the tenders received
without the assignment of a reason. All tenders in which any of the prescribed conditions are not
fulfilled or are incomplete in any respect are liable to be rejected.

¥ 3w sfear ffaer & gofa: a1 3 wu ¥ WeR 37 37 PR Witd Taar § @R afe
THRE SSWIS, T ACUTE INDUSTRIES, CHENNAI
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ﬁﬁaﬁﬂ%wﬁ%w%mw%ﬁﬁﬁaﬁﬁﬁmmﬁﬁ@wmmmﬁ
ST

“BANK OF INDIA” reserves the right to accept the tender in full or in part and the tenderer shall have
no claim for revision of rates or other conditions if his tender is accepted in parts.

6. e & Wy ¥ TAR-UR $=A1 guica Uiefid 8 a9l TeR-UR &4 ad sheR! gRT U
e srdfipd 31 ST EHd B
Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

7. Ot Had Mfder & I U W g Igyd &t e

All rates shall be quoted on the proper form of the tender alone.

8. R/ ufawa arel A o Afdersii & It TR W RdieR & &g S|

An item rate tenders containing percentage below/ above will be summarily rejected.

9. ffdqr Wed g |, SbaR & T=7al U ufafAfer (wfaffat) &1 =, s feiedr/angsR! 9 e
N & fore fomieR g, e 1 gferd fasan saem)
On acceptance of the tender, the name of the accredited representative (s) of the contractor who
would be responsible for taking instructions from the Employer/ Architects shall be communicated
to the Employer.

10. TR I 3T P ATY-T1 Wsa! & HY fora &1 IR & 31 o111 =T SfR IRl &1 hared siep! 8 g1 59
UHR ferar ST A1fet fob I8 Srqa=H Tud A 811 ot AT vt 3R Wsal gl H fordt st =nfRu
ST 3ih] P a6 'p' org, IaeRomd 2.15 ¥4 "p”, 3R sl & A H, Ugd "SI 3R 3fd # T
ford, 5Tar ab b 2= quf 308 H 1 81 3iR 3 o1¢ "Haq” Vg 1 &I, T8 TH &l SRHW R qh g
R TF3T BT S H X forad wog, A & 31 d1g "Had" Xeg ol ST A1fey SR S SATet
Gfekt # &t fera ST =g

Special care should be taken to write the rates in figures as well as in words and the amounts in
figures only, in such a way that interpolation is not possible. The total amount should be written

bothin figures and words. 'p’ after the decimal figures, E.g Rs. 2.15 “p”, and in case of words, the
word “Rupees” should precede and the word “Paise” should be written at the end, unless the rate is
in whole rupees and followed by the words ‘only’ it should invariably be up to two decimal
places. While quoting the rate in schedule of quantities, the word “only’ should be written closely

following the amount and it should not be written in the next line.

UR[C 33@\_:[ T3 ACUTE INDUSTRIES, CHENNAI
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11.

12.

13.

14.

15.

16.

17.

18.

o 3w SfEar gmam an fareht of fAfdeT &) WeR & & for areg 781 8 ofR fAfaer & @ a1 fossh oft
%@%@wwWWw&mm%mﬁﬁma@ﬁm@ﬁwm$m
e g

“BANK OF INDIA” does not bind itself to accept the lowest or any tender and reserves to itself the
right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the quoted rates.

39 fAfder & Tafy B Al a1 R SR IR fSw R AT DI 3 R, O B ey R, THIAR I
3MfE, SHAR GRT < I SR " T SFSAT 39 oy # fopelt +ff ad R e 78 | 59 fomi
Ueq &1 Ie0 (Il a1 § a1 ST aTie T |

Sales Tax or any other tax on material or on finished works like work’s contract tax, Turnover Tax
etc.,, in respect of this contract shall be payable by the contractor and the “BANK OF INDIA” will not
entertain any claim whatsoever in this respect. This particular aspect should be mentioned in tender
notice.

H & forg Ffderd ffden gam @ faf) & 3 7eH @t srafy do Wiela & fou Qe @ afe ois
fRfgereal Iaa afy ¥ ugd 3t fRfder oy @ ddr @, 4 9 Afder & I AT o1 T ST ARy
Sed B & fold Tada 81T 1

The tender for works shall remain open for acceptance for a period of 3 months from the date of
opening of tenders. If any tenderer withdraws his tender before the said period, then the bank shall
be at liberty to forfeit Earnest Money paid along with the tender.

B 8¢ Mfdar 1 Targt T SbaR A1 ShaR| gRI 8! & W forgia wd Ffaar f 8 an foreiy 3
Pl & forg fAfdeT & 21 57 < @1 Ut 7 P W, e & aret ok Ffdrer S ar Sdert #
fAfdaTd gid SRaipd B &l S|

The tender for the work shall not be witnessed by a contractor or contractors who himself/
themselves has/have tendered or who may and had/have tendered for the same work. Failure to
observe these conditions would render tenders of the contractors tendering as well as witnessing the
tender liable to summary rejection.

fAfaereal & forg @it gew Ul 3 fo ffdeT GXdTasT TR T SIR BR1eR HRAT ifard g 3iR
gﬁ@ﬁaﬁ%w,@HWW%&?W?&M’%WHWW%WWH@WW
I

It will be obligatory on the part of the tenderer to tender and sign the tender document for all the
component parts and that, after the work is awarded, he will have to enter into an agreement for
each component with the competent authority “BANK OF INDIA”.

fAfderemd 31 TP G&M SHER T & Il W Bl IUGad ail BI Toitad! &b A1 Hag HRAT GRSt
31 1T o fere fAfder oA & fore ur g

The tenderer, apart from being a competent contractor must associate himself with agencies of the
appropriate class who are eligible to tender for other works.

Ieya geu fAfda ghm au sifow U R +1 ge Wierd a8 ghft|

The quoted price shall be firm & no discounts are acceptable on the final price.

g SHER AT IS YT 3 faT & 3iferes Trg 9 Ase U ST UTT SfTd & o 31T S THT
HHT ST |

If the contractor or his representatives are found to be absent from the site for more than 3 days the
contract is deemed to be terminated by him.

& TIPS & THTER

Signature of the Competent Authority

TR[C ?LSE‘A o, I ACUTE INDUSTRIES, CHENNAI
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3, wfder &1 Im=a TId
GENERAL CONDITIONS OF CONTRACT

Tl B Y H safaaiTd He & faarur B qut 39% a1e 3R fosll & Fuifa fafden ok wraf & sgt v
R T 8, B BISHR, B A AR & TR R Faaar/aRgeRi & FEem o fear S|

Except where provided for in the description of the individual item in the schedule of quantities and in the
specifications and conditions laid down here in after and in the drawings, the work shall be carried out as per
standard specification and under the direction of Employer/ Architects.

1. TST / INTERPRETATION

= 2, fafd=m, amnell @t o, fAfder sk Iweiid &1 uRuTiid sxd g, fRafafad wsal &1 agt sidf
BT S 38 Tt R ran B, Ryara 39 fob st fawa an e s sriféra g

In construing these conditions, the specifications, the schedule of quantities, tender and agreement, the
following words shall have the meaning here in assigned to them except where the subject or context
otherwise requires.

feed1/Employer: faadr Weg o1 a1 S 3T Sfean, siafere ertay, %: 17, Ridg e, 393 A ghm|
- 600 001 3% YRR GRT 31fIFHd BIs off HHARY

The term Employer shall denote Bank of India, Zonal Office, No : 17, Errabalu Street, Chennai
- 600 001 any of its employees representative authorized on their behalf.

SMTfheaeH/Architects: 3MfHeae Wsq H1 o TN THE §SHI, : 4T, Tt TR, siifie gwe,
PIABEATS, AR, FTAIYRH, AT, 600117 AT $H S & TATOH & T 3 3Mfdhede A 36 &1 Rufa o
T 37 Ffaa forg FRiTaaT 59 T o o forg A1 S|

The term Architects shall mean ACUTE INDUSTRIES, NO:4A, Boopathy Nagar, Industrial Estate,
Keelkattalai, Chennai, Kancheepuram, Tamilnadu, 600117. or in the event of his/their ceasing to be
Architects for the purpose of this contract such other persons as the employer shall nominate for the purpose.

W/Contractor: FPHCR Ve BT &rtfw%/sﬂ%mfﬁw WW Wﬂ%&ﬁﬁ Gﬁ?W@WEﬁTﬂI

The term Contractor shall mean his/their heirs, legal representative, assignees and successors.

15 /site: 1ge &1 Y I T1ge I g1 oef 1 fearfed fear S & S fo arge Ao r &R ard stex J Hr
F iR feamr mar g, o SoheR & Iuai & forg faiaar gry sdfed w18 +f va ik Fafor e g1

The site shall mean the site where the works are to be executed as shown within boundary in red borderon
the site plan including any building and creations thereon allotted by the Employer for the contractor use.

ﬁﬁ/Drawings: WI'C:I 3, ﬁﬁﬁ?ﬁ Wﬁﬁmﬁmmm%ﬁm%mmww
o} o ST 7 fopelt o=y ST & STUR o ST © | ShaR &1 fGu U v & waiferg adt e, wramait
BT 3T B TP U Aied, PRIV TR I & 11T 3R Friler/aRgeRI P el IS+ TR T SfRE0
IHETST BT S dPb Ugd Ua™ bl i+l AUl

The work is to be carried out in accordance with drawings, specifications, the schedule of quantities and any
further drawings which may be supplied or any other instruction, which may be given by the Employer
during the execution of the work. All drawings relating to work given to the contractor togetherwith a copy of
schedule of quantities are to be kept at site and the Employer/ Architects shall be given access to such
drawings or schedule of quantities whenever necessary.

e 312 fawgd e siawass 81 dl SheR &1 U fawga fm SiR/ar marh Y@nfs dOR &= g aur T o
HRA Y U e/ aRgeR I 39! S BRI gR

In case any detailed drawings are necessary the contractor shall prepare such detailed drawings and / or
dimensional sketches there for and have it confirmed by the Employer / Architects prior to taking up such
work.

3R B o157, fafFdx SR AEmslt @t SrggEt # fopeft off A R Tl wiewon an sifafkaa =t & fo
wmwwﬁwﬁwsmm%@awﬁwmmmwmﬁmﬁﬁ
& |

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,

UR[C 33@\_:[ T3 ACUTE INDUSTRIES, CHENNAI
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specifications and schedule of quantities or for additional instructions at least 5 days ahead from the time
when it is required for implementation so that the employer may be able to give decision thereon.

"1 BT ATY Y 3ISY & 3feid fbT S aTet A1 fobT S ared b7 A BT

“The Works” shall mean the work to be excited or done under this contract.

"RienerdT ATy &1 o ISt era fearar siftrfawm o widha fearen sifdfam o fash
TeeAeRY fafda grr uRyig foasd oft srf I ghmi

“Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency Act or
in Provincial insolvency Act or any amending statuaries.

"3 Y ST BT ATy (ST AETel Y 3 | SN S 39 ShaR Hl few 3|

“The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of
this contractor.

2. GQIART / Scope

o B et & (o &1 faaron Fmfo srf g ik aEn & SR A 81 $98 Mo 3R
FR & T F T saxass IR Tifies wvt I, o, SUSHRUT SR Ueer NHd &, 39! WId $ aRH
3R T 8 W, FHaadl/aRgeR! gRT UM 5T 7 R # fexamy 7o Xarsi, 39 3k I & =y gl afe
FT B FRAAYID T B & T 31aTd Dis fqavor ol 3R fafE=n & ge oar § O T8 SdheR $i
e givft | FAaadreft/arRgeR &1 gfud B1 aut aiadrsl/aRgeR ot Tgafd § fqaror daR &=, aife
TR BT RT B TR I8 W 1 aUT SUART & fod daR g7

The work consists of construction of Employer’s (details of work) in accordance with the “drawings” and
Schedule of Quantities”. It includes all materials, labour, tools and equipment and management necessary for
and incidental to the construction and completion of the work, during its progress and upon completion, shall
conform to the lines elevations and grades as shown on the drawings furnished by the employer/architects.
Should any detail essential for efficient completion of the work be omitted from the drawings and
specifications it shall be for responsibility of the contractor to inform the Employers / Architects and prepare
details with Employers/ Architects concurrence, so that upon completion of the proposed work the same will
be acceptable and ready for use.

UR[C 33@\_:[ T3 ACUTE INDUSTRIES, CHENNAI
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faadr/argeR oom ot fAdw & fFafafea & ey o om fam oiR fafa fdw, faavo, fAdw sik
BTN AR I Thdl 6, ol 3 A ¥0 § "Haladl/aRgeR ME FHgl SIe:

Employer / Architects may in their absolute direction issue; further drawings and written
instructions, details, directions and explanations, which are, here after collectively referred to as “The
Employers’ / Architects Instructions” in regard to:

a. &STEA &1 urash a1 w1l &t Jure § uRad- a1 Gied a1 feeft Sl ) sirgr ar srer ar ufawiiid
T

The variation or modification of the design quality or quality of works or the addition or omission or
substitution of any work.

b. TRTHDR fawfa

Any discrepancy in the drawing

c. OPIRGRI TG TS 7S ol Jreft Y Rt / T qUT ITb VI TR 317 JRFft 3G |

The removal from the site of defective material brought there on by the contractor and the
substitution of any other material thereof.

d. Iher!grIfFunfed fart +ft el 1 faeds, germr oiR g fsaTeA|

The demolition, removal and re-execution of any work executed by the contractors.

e. g8l WA fordht +ff e &1 it T sRafed =T

The dismissal from the work any persons employed there upon.

f. Tt oft carfad o o & ot g3 |

The opening from the work of any persons covered up.

g 3P 91C IR FRON A I 811 aral faredt +ft G T GUR 3R IV Sl 1 qUT ARG 3Hafd
(YRUT 3{afe) F TRM ITH 811 AT 181 BT YR 3R 37 o1 BT

The rectification and making good of any defects under causes hereinafter Mentioned and those
arising during the maintenance period (retention period)

SPER P TN faaar & S &1 qid e B 1T 3R IuH wnfiya fpeht +ft ool ! faftrad Feonfea wxm g
JARGHR & e, I % Fedr/aRgeR gRT SdhaR a1 I Uiy &1 feu e fifgs e, feznfdw
3R WteRU, afe ITH Pis gk e g1, a1 Uid A & iR fafed &0 # 3Far gr fag 7 fAdh ot
gfY 1 ST T pIs W B, ForTant o o1 Amell 1 Srafty Syl H T U ¥ S g b1 1 8, e
EY TR AT B Fa SR T Ry W aifdeae 1 ATel a9 Hed el & Sfec e =l T awgqait et
&3 e g1 sfdhede & IRIARE 9 WS "fear & faU TU SR 7 &t et

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s
/Architect’s instruction, provided always that verbal instructions, directions and explanations given to the
contractor or his representative upon the works by the Employer/ Architects shall if involving a variation be
confirmed in writing to be contractor’s within five days. No works for which rates are not specifically
mentioned in the period schedule of quantities shall be taken up without written permission of the Employer
/ Architect’s. Rates of items not mentioned in the priced schedule of quantities shall be fixed by the employer
in consultation with the Architects as provided in Clause “variation”.

Tt o] fAftfa Sl & Taiy H, e forg dlemsuy (WRdta AFe o)) fafed Sdre Suas &, »ad
SSMETH 3feh dTet IeTal 1 g1 TGN febart Sre |

Regarding all factory make products for which BIS (Bureau of Indian Standard) marked products are
available, only products bearing BIS marking shall be used in work.

3.fAfagredatl ®) A1ge BT GRTHIAT G / TENDERER SHALL VISIT THE SITE

T3P [fdeTedl o SRR BT TRT BT ST 3R VI Rid o1 Ty, wraf o) uefa iR srawadmdrsi,
ofkag gfaerst, Tmfal & gurdt Iuai, Tkl a6 ugd iR HSRUI 9UT HeRl 8¢ &) a1 ¥ I kg

UR[C 33@\_:[ T3 ACUTE INDUSTRIES, CHENNAI
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uRkferd g1 8| fRfaeTeat o1 sroet fAfder & ufkas= amTa, HTd gars SiR 3 Yo & Ary-Ary fosll & g2y
3R B & FYfd e 8 uRas ofe & fow gfery ufddy wfed foseht i faRiy »fers &1 +ff Iecie
SR

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
conditions nature and requirements of the works, facilities of transport condition, effective use of materials,
access and storage for materials and removal or rubbish. The tenderer shall provide in their tender for cost of
carriage, Freight and other charges as also for any special difficulties including police restriction for transport
etc. for proper execution of work as indicated in the drawings.

T d (Afdgrmd! w1 & URYH B1H & foheht f GTd BT §HaR g1 a1 a1 FAIadl/aRgHR &1 I H S IR T
J Ugd U1 AT ol GhdT g |

The successful tenderer will not be entitled to any claim of commencement of the work or which in the
opinion of employer/Architects might be deemed to have been inferred to be so existing before
commencement of work.

4.f3f3e™ / TENDERS

fAfaeTearsit & S oy e fAfder U=t &1 1 Je It BiAa gied TR fear ST =nfet iR swaneifyd oft
BT AT | T U TR SMTRNER & W1 | SATeeR /gxdier fRfaaraal gri fAfder =i o Wigfa &1 ddbd <7

The entire set of tender papers issued to the tenderers should be submitted fully priced and also signed. On
the page together with initials on every page. Initial/signature will indicate the acceptance of the tender
papers by the tenderer.

AT B S FErgaR 41 St

The Schedule of quantities shall be filled as follows:

XIX. SR PIAH B SIS Sl SR SN Xdl Gl H WSl I TF FY Y HRT I 1T
The rate column to be legibly filled in ink in both English figures and English Words.

XX, VS AE F oI 1RT S ara IR s 3R Y U=ty o forg i S {3 «ammat
gl A foeqa® 1
Amount column to be filled in for each item and the amount for each sub head as detailed in
“Scheduled of Quantities”

XXL G GURI W areer fpu e §

All corrections are to be initialed

UR[C 33@\_:[ T3 ACUTE INDUSTRIES, CHENNAI
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XXIL ~ dobicres AGl & foru Wi wiam, o for v &1 Ioera fovan ST ], e HR Smeem |

The “Amount column for alternative items for which the quantities are to be mentioned shall
not be filled up.

xxiL - feet g FI R A Rl df = R SR 4o sifea g, a8t et ar ameh

In case of any errors, the rates given in the tender marked "original’ shall be taken as correct
rates.

fAfaeremdf grr fAfaer vzt # 1S iRy, aa a1 GuR =16l faman S gean g, Afes a8 oA fadwed
qa AT U= & A1 Iad BT &1 U e Jfe | ot fewoft ar Tt tRgd R SHhar g |

No notification, writings or corrections can be made in the tender papers by the tenderer, but may at
his option offer his comments or modification in a separate sheet of paper attached to the original
tender papers.

et & o1 Big HRUT Fad gAad a1 fedt 1f Ffae 1 sRASR H aUT IS STHIT
& forw foosht o aaft fRfaersit &1 38 w3 a1 & fordd) +ff v 1 fauiforg e foodht +ff faivg wd &1
e B 1 3B R GRRE B

The employer reserves the right to reject the lowest or any tender and also to Discharge any
or all the tenders for each section or split up and distribute any item of work to any specialist firm of
firms, without assigning any reason.

fAfaereatst & e g1 afeu fos fAfder goid: avg gx W el § SR 3T & 39 3R
3T foran o § fob Udier a¥g Te), SATagIRe 3R SR gt =nfgu| faiaar/aRgeR gRT A/t
SM R ot te a1 gt ) &1 faxga fazawor wxga foar s anfgul Fatadn/aRgeR ddhaR &
fegeloor &1 7 o forw s1ed 181 g1

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that each and every item should be correct, workable and self-
supporting. If called upon by the employers / Architects detailed analysis of any or all rates shall be
submitted. Employer /Architects shall be not be bound to recognize the contractor’s analysis.

ST BT YA GRATAD B B YR TR "HIT S & =9 § fawar e, 7 i tehged ffaar

The works will be paid for as “measured work” on the basis of actual work done and not as
‘lump sum’ contract.

EIE| # aftfa wft w1 7el &1 wft UeR ¥ guf Hrf A S SR 3T YA et e,
s uRfire 3R sife o ot wnferer € ot i IR W s, At ofik A SreEh @ geiftd ok gifea
T Y U T T § 3R 59 Taie T w15 sHfafad Yoo a1 foran s | faedt off wrf e & ey & FAfaer o
THHRA Yed & A 5, T ST Tal &1 YITaH TSR YTdH & YR TR 6T U ardfas s/l & forg foar
ST - TR - Y ol o e / sifdheae gRT S B &1 SMTdha faaT SITa |

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly, related to and
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection. In the case of lump sum charges in the tender in respect of any
item of works, the payments of such items of work will be made for the actual work done on the basis of lump
- sum - charges as will be assessed to be payable by the Employer/ Architects.

Tt o) AT S § mfver fett an fafaci & gmife 7w forst oft 7 & 5@ Siiem), g oIk fafaa
&Y T giud B9 o1 RBR ¢, Al et Bt AR b 571 SHeR gRI B1g + §irs, ger a1 uRad 7t
fopan Smaem | faret ot aRkac= ¥ SraY ST gl R |

The employer has power to add, omit from any work as shown in drawings or described in
specification included in schedule of quantities and intimate the same in writing, but no addition, omission
or variation shall be made by the contractor without authorization from the Employer. No variation shall
vitiate the contract.

5.9 / AGREEMENT

THd SHER B! VI IRFAURTT F S0 dUR fHT 7T HRR W LR HRA S ATl g1 Tdbel §
TUT I Tt e 3R BT T BT YT H=AT I
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The successful contractor may be required to sign an agreement as may be drawn up to suit local
conditions and shall pay for all stamps and legal expenses, incidental there to.

6. B 31X YeP / TAXES AND DUTIES

fAfaemdte 1 e Ffaer geat & Wt Yew!, Aaee, fowht & T gem 7 Yot a1 fodt s o o
RIT1 Yo (AfG ARLEN B AMHS HRATGR|

The tenderers must include in their tender prices quoted for all duties royalties, less and sales for or any
other taxes or local charges if applicable.

7. 3fdW THH / PROVISIONAL SUMS

Al Bt g B deg & T § aftfa Tt sFfaw lkrl daa armht &t Wil & forg srafed ot smi,
SHaR GRI T S et febadt +ff et ofiR TRt & o 8T | o o a1y Farer SR fUbferiwr ) Tt ArTdl
(@ 3PeR & d uRae Yo ) AETS B et § afdfa srery geu & orerT | et Bt St 39 HE
& il 3 arett AR H1 Fue yuid: Faied & fadd IR g1 SohaR $I fFRitadT §RT SIRT TE107 93 a1
Y R AYfdeparst &1 39 Wl & e Ydm/MAaied/aRgeRl gRT SR H10r UF a7 3ee R
Mgfdematsit gRT I= & 7S 37 THRRN & fRrg Yiam iR e/ aRgeR! ¥ 3u fad & Arery 9 3% U
HRAT

All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted to the
purchase of materials and not for any handling and fixing to be done by the contractor. Such costs of handling
and fixing with profit (including transport charges if the contractor) shall be separately included in the
contract price as described in the schedule of quantities. The disposal of the amounts covered under this head
will be absolutely at the description of the Employer. Contractor is to make
payments for these materials to them suppliers on certificate or order issued by the Employer/
payments for these materials given to them by suppliers on certificate or order issued by the Employer/ Architects
and realize them through his bill from the Employer/Architects

TR[C ?LSE‘A o, I ACUTE INDUSTRIES, CHENNAI
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8. fAufe fu S ard ST & | / QUANTITY OF WORK OF BE EXECUTED

TS BT ST B =g 18 Ay, R ® Wyl 7E WRe 6 R A & o €, Afe e fa 1 B8 SR san
ol TRET & Had T YT AT 39D farddl SHfafRad YR &1 e d 3 o7 SIfeR JRiE[ T@ar g |

The quantities shown in the schedule of quantities are intended to cover the entire new structure in the drawings
but the employer reserves the right to execute only a part of the whole or any excess thereof without assigning any
reason therefore.

9, HiaTi¥al gRT fArNfora 30 AfdT / OTHER PERSONS ENGAGED BY THE EMPLOYEES

fRiTaT &1 59 ey & witfod orl & 39 YR a1 foreht T o b, WY 39 orfaie o Wivferd =181 8, 3=y Tois a1 Afaaat
R T F3 7 SR QA& § TR 3PaR T8 o & frere & forg e 3fera gfaent ol ofom 7am & SuanT
D1 AR I, GBI ShaR 34 &y H GH IgaRT UGH S|

The employer reserves the right to execute that part of the work included in this contract or any work, which is not
included in this contract by other agency or persons and contractor shall allow all reasonable facilities and use of his
scaffolding for the execution of such work; The main contractor shall extend all cooperation in this regard.

10. FYTT IR 3R GR&T STHT/ EARNEST MONEY AND SECURITY DEPOSIT

fAfIerrdl &1 50 TRE TYY &b SRIER AT ST HRAT BRI 219,854 /-(Pad IAH SR 3MS W1 Hia= $U) (SHTH
P BISHY T IR & =0 A (AT TH B THT “db 31T 33T & Ul o o ST & =0 B STHT BT RTT |
e ST AR IR DTS 161 &7 F o1 IR 761 ¢ | 3w Mfagradist &1 sam1 ikl s diod &1 Aok

T & G I1e a1 AT Y dudT 37afe THT g & ST foT et STet o aTod R & et | awed Mfdaresds, fordy
e g T B, &1 RIS QRem 5|1 & U § WeR T T8 fAf3er 3 Yo &1 29 o A1 [ied ST BT
BT IR JRaf ST Ffder &1 Wil &1 ARG ¥ 14 &A1 & 1aR &1 g, =T et 3o fade &R
Wl v B g R a8 3R FfaaT & T TR ST AR B S R Yavell & | TRIND JRET STHT H1 &
Ao JHTYH & §1G AT HR ot SITEF (S fob aRgePR gRT Y=o faran mar 8) |

The tenderer will have to deposit an amount equivalent to Rs. 19,854 /-(Rupees Nineteen Thousand Eight
Hundred Fifty Four Only) (excluding GST) in the form of bank draft in favour of “BANK OF INDIA” at the time
of submission of tender as an Earnest Money Deposit. The Employer is not liable to pay any interest on the Earnest
Money. The Earnest Money of the unsuccessful tenderers will be refunded without any interest soon after the
decision to award the work is taken or after the expiry of the validity period of the tender. The successful tenderer
to whom the contract is awarded will have to deposit as initial security deposit a further sum to make up 2% of the
value of the accepted tender including the Earnest Money. The initial security Deposit will have to be made within
14 days from the date of acceptance of tender, failing which the Employer at his discretion may revoke the letter of
acceptance and forfeit the Earnest Money deposit furnished along with tender. The initial security deposit will be
refunded after satisfactory completion of work (as certified by architect).

11. UfAYTROT &1 / RETENTION MONEY

11.1 IRIFATTIR B1 TS TRING GR&T & S1elTal, HaeRo1 I & U e a1 [9d & b T & 10% B ax o
mﬁaﬁaﬁmﬁﬁ%wwwwwwﬁsﬁﬁi&nw, 3T TRTes JRe ST IR TfaemRor IRy
CREFE R

Apart from the initial security made as above, Retention Money shall be deducted from progressive running bills
@ 10% of the gross value of each running bill until the total security deposit, i.e., the initial security deposit plus
the retention money equals:

a. BT BT ATATT ARTT & Ugd Th a1 UL BT 10%
10% of the first rupee one lakh of the estimated cost of work
b. BT B STATT AT & 3T U ARG S BT 7.5%

7.5% of the next rupee one lakh of the estimated cost of work

c. BT DI STATT AT B Y AR W 5%,
Pl GRET STATRT 10.00 TR BYY DI T b 37|

5% on the remaining amount of the estimated cost of work, subject to a ceiling of

UR[C 33@\_:[ T3 ACUTE INDUSTRIES, CHENNAI
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Total security deposit of Rs.10.00 lacs.

QY SR Aty (12 HEH) &1 I & 14 (Aew) o 918 SHER S ufaeRor IR aroy a < S, a=rd 399
S BI Xl & STIR G+ BT Tarwores 19 ot gf o Tuft Sl &1 gR fara 811 ufdyror i R 18 saret 18t
fear Smem | A foselt vew S gr1 Fuia foam ST &, a JRefm ST M1 &1 U 3w uedh o & SramaT fasit o
§F R ¥ TRA & = & ff s a2

The Retention amount will be refunded to the contractor 14 (Fourteen) days after the end of Defects Liability period
(12 months) provided he has satisfactorily carried out all the work and attended to all defects in accordance with
the conditions of the contract. No interest is allowed on retention money. A part of the security deposit if and as
decided by a constituent bank can also be furnished in the form of a Bank Guarantee on a Bank other than that of the
constituent bank.

12.3%eR B A Tawa® diol SUEs HRT g1t / CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

ShaR, o, ol Y Srgegh, Al &t srgge oIk fARkiyarsii & smer SR o1ef & SrgaR i & frsare & ferg
TIRAS THY STaIH TIGE ITAY BRI, ATg IT0T JUH IUH (IR ¥ I GRIfA1 71 81 a1 g, I=0d fob S
DT I SITHT TN o b | SheR, B & g Yord iR 1S Uit o sTaw1 W 3o T IR | e
foreft ot FRUf o ShaR g1 St 3R ¥ T o TTQ Jorat a1 His urit o fore forw 1w &g o fore SeRerdt =gt ghm|

The contractor shall provide everything necessary for the purpose execution of the Work according to the intent
and meaning of the drawings, schedule of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown described therein provided that the same can reasonably
be inferred there from. The contractor shall provide himself for ground and fresh water carrying out of the works at
his own cost. The Employer shall on no account be responsible for the expenses incurred by the contractor for hired
ground or fresh water obtained from elsewhere.

TS Te P 1T Igyd =i H Sad Hel &) [T B T Y B IR ST A & o 3mawges T+t anral
A giTh, 3R SHTE Yoo & Sifafkad, SRy a1 3efars w1 & fore #is sifafvad Wrram srwa T8t gl
o7 3TR /a1 IR, gt Y SR Yeob! wfed, Fifdar axamasit # fufia Ay 7l ol sisey, afe Sig 8

The rates quoted against individual items will be inclusive of everything necessary to complete the said
items or work with in the contemplation of the contract, and beyond the unit price no extra payment, will be
allowed for incidental or contingent work. Labour and /or materials inclusive of all taxes and duties what
ever except for specific items, if any stipulated in the tender documents.

ShCR ! YHY-HY W a1 gRT T 31 Har TR P1ERd ] 30 HHARY DI YA &1 AT &A1
TR, I8 U U HIMT g1 3R B B BIg Ja, | M1 B g1 A1 1 g1 | STgt g fear wa g
e gR1 TY BRI $1 ursy, fagygd araf, faviy i anfe fawm a1 3l o # 9am a1 & fog
3OfErd & &1 YrTar fasar Smerm | fAfdersll &1 Igyd =i H deJaR SWad It sieeye Hrl 2nid giv |

The contractor shall at times give access t workers employed by the Employer or any employed on the
buildings and to provide them with water and leave or make any holes, grooves etc., in work. Where directed
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by the employer as may be required to enable such workman to lay or fix pipes, electrical wiring special
fittings etc. The quoted rates of the tenders shall accordingly include all these above mentionable contingent
works.

13. RTEN T 99T / 99T fawr siR wfa = /
TIME OF COMPLETION / EXTENSION OF TIME & PROGRESS CHART

1. Iguf &1 Wl UeR 9 21 e (Z N fom) @t Myl eafr & iR o1 o o 81 wiopfa o &t fafy
1 Trge Ao & fafd, ot off vgd @), @ 2 oAl & iR Frd uRy T e 9w SreY T UR § SR
SHER GRI TTHT HST8 I UTe a1 ST | S dd Haiadl/aRg®R e U & 98 JHTord g1 o= gd
?Tﬁmtms‘rw%,aaawmﬁwﬁww 3R 3 T 3rafy T gHTorT Ft fafy ¥ =

I
The entire work is to be completed in all respects within the stipulated period of 21 days
(Twenty One days). The work shall deemed to be commenced within 2 days from the date of acceptance
letter or date of handing over of site, whichever is earlier. Time is the essence of contract and shall be
strictly observed by the contractor. The work shall not be considered as complete until the
Employer / Architects have certified in writing that this has been complete and the Defects
Liability Period shall commence from the date of such certificate.

2. W99 &1 &R / Extension of Time: df¢ Filadl/aRgeRI @1 3@ § &1 § <& 81 W@ ¢ (@) fpd

STYRY T F TRIT HGH F SR T (T) Fpead a1 TS Aiferen! & I faaral o1 &1 78 Sriae! a1
Y & URUTHRREY e & FERT & SR ar (1) e gRr Aifid iR fafde # e 76t fee e
3 SHERI & BT AT < P BRI AT (4) 3ifAFa sifaikad ok aRatq & SR a1 () foret oft Fafor
MUR &I THIAd HRA aTel Y8 a1 gSdTd a1 dTaeal & [l Gaie & SRUT AT (F) 3 SR I S
it foaR 9~ 9 € b ShaR & Mo @ R 8, 0 01 & o eraty & fore s/ o9 & Qg
R e s9% Joy T R EH & e I0g o1 3 SR Ifa faar |
W IR gearal a1 ararsia] o fRufd T, ShaR &I Faiadr ol qRd foriRad g ¢+t gt fthr o, a8
facia Y A & forw &R Wy UaT BT iR Faiaar o1 I & o e% Yya gyl U § 3192 Hed
JoTWTT | 9 ded B G B & forg I # farddt oft fawar (S sifam i oIk SdheR W ST RY 81 )
1 IV U GSaTel T ATenag) &1 GHIGT IR &1 SIet 3R afe; fawdr fear s g, o e sifow gamE
fafy freifa ok Oifta w1 afvemTe &ifd & yTa & dey & W 13 # AT U uray™ &1 o1 59 UaR
T ST /Y e gry R fawara fafd & forg e fesa man 8 iR affd #t I deguR #1e
ol Sre |
If in the opinion of the Employer/Architects the works are delayed (a) by reason of any exceptionally
inclement weather or (b) by reason of instructions from the employer in consequences of proceedings
taken or threatened by or disputes, with adjoining or neighboring owners or (c) by the works, or delay of
other contractors nominated by the employer and not referred to in the specification or (d) by the
reason of authorized extra and additions or (e) by reason or any combination or works men or strikes or
lock - out affecting any of the building trade or (f) from other causes which the Employer may consider
are beyond the control of the contractor, the Employer at the completion of the time allowed for the
contract for the control shall make fair and reasonable extension of time for completion in respect
therefore. In the event of the employer failing to give possession of the site upon the day specified above,
the time of completion shall be extended suitably.
In case of such strikes or lockouts as are referred to above, the contractor, shall, immediately give the
employer, written notice thereof. Nevertheless he shall use his best endeavors to prevent delay, and shall
do all that may be reasonably required, to the satisfaction of the Employer for any extension of time for
completion hereunder (which shall be final and binding on the contractor) shall be promulgated at the
conclusion of such strike or lock - out and the Employer shall be then, in the event of an extension being,
granted, determine, and declare the final completion date. The provision in clause 13 with respect to
payment of liquidated damages shall be construed as if the extended date fixed by the Employer were
submitted for and the damages shall be deducted accordingly.

3. amfﬁmﬂ%r/ Progress of Work: ﬁW%WWﬁWWHﬁ@WWWWW
3R FEaT/ aRgeRI gRT TgHd HRIHH A1E & YR TR TS WIfd §918 9= gft | ShaR & gard
Il @t Wi Bt arerT W uge B & e Rl ARy iR I FHRicH At B g anfu anfes uRater
FREAA SIS AT

During this period the contractor shall maintain proportionate progress on the basis of Programme Chart
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submitted by the contractor immediately before commencement of work and agreed to by the
Employer/Architects. Contractor should also include planning for procurement of scarce material well in
advance and reflect the same in the programme Chart so that is no delay in completion of the project.

14. GRTHTYA T / LIQUIDATED DAMAGES
A & forT Suge, fadie & ufd guarg vas! o1 7 & forg ufafd fAafeifed & 4 gt St anfge

The entry for the quantum of LD per week of delay, appropriate for the case in hand, should be selected
from the following

Qﬁﬁiﬁ$miwq§mmim&m‘rﬂwéh Uid AdTe [HIdal H QRIS T SIFAT AR BT
g1 394 HH I 1.00%|
T srgael & forg oM OR1 81 H 6 HeH U | Uicl Tairg Ffaar # gxifs 1% SrATHa A1 P
i Qfer 2 I (24 7EH) T Hf¥H THT T | 0.50%

&l

f%fﬁ e GO A YU gH aTel 3getl & | Uifd GlTg Midal B G=ITS T8 S{HIfd 11T b
0.25%|

HfUHTH TAST 1 AT Bt UAfP, o U A 6 DI ey THIE B b1 HTYHR U gial

&, Frafafaa & 9 gt o anfee, S o e

%ﬁmdw S AT H RIEH a9 G | Tigpd e A BT 10.0%

RI B T T alel 993 a1t 3fgaell o feg Wpd Y AR BT 7.5% | 1 UL R %
6 T ¥ 3t A 1 a9  oifies -1gt Tae & 3Hefi |

For contracts having time for completion 6 | 1.00% of the estimated amount shown in the
months and less. Tender per week.

For contracts having time for completion | 0.50% of the Estimated amount shown in the
Exceeding 6 months But not exceeding 2 | tender per week

years (24 months)
For contracts having Time for completion In 0.25% of the Estimated amount shown in the
excess of 2 years tender per week.

The entry of the quantum of the maximum LD, the accrual of which entitles the Bank to
conclude the contract should be selected from the following as may applicable:

For contracts having Time for completion 6 | 10.0% of the accepted Contract Sum

months and less
For contracts having Time for completion | 7.5% of the accepted contract sum. Subject
Exceeding 6 months But not exceeding lyear | to the provision of para below.
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15. IUgad WIS 3R Tarferal &t g 3w I
NOTICE AND PATIENTS OF APPROPRIATE AUTHORITY AND OWNERS

SheR & H1 F afiq faurrsa & foradt ot sififFam & uraur, aur feedt ot orfdreswor siv/an feeht +f
S, UBT 3R 31 Hufal, 3R /a1 37 Uiftresront & fafret sik Iufawt &1 ured &A1 g St yonferat
& 1Y XT3 BT H-aRI YT [T 7T AT|

The contractor shall conform to the provisions of any acts of the legislature relating to the work, and to the
Regulations and Bye law of the any authorities and / or any water, lighting and other companies, and / or
authorities with whose systems the structures were proposed to have connection

SdhaR Iad gy, fafamt a1 Iu-fafta grT sroféa Tt gEmt fosddt Uit &1 ¢ &t a1 B
TUT TY MIBRY T fopdt e SRt &1 B & Ty & Ifad 9 U Tt W1 &1 YFTdaH ST a7 i
fFgTer & O STHT BRTQT |

The contractor shall arrange to give all notices required for by the said Acts. Regulations or Bye - laws to
be given to any authority and to pay such authority or to any public officer all fees that may be properly
chargeable in respect of the work and lodge the receipt with the Employer.

FHER, B & FAwed & HHd & Yo, TS 7 SdT & Y] Bl Uce HfIBRI, Agee &fd & Tay F guft
314l & favg e &1 efagfd Hwm ok U9 gral & IO 11 arelt Tt HRarsal &1 sara B aur e
1 U HRATEal, ATA IR Tt 3 G UpR J YRR 3R arfagfef @i

The contractor shall indemnify the Employer against all claims in respect or patent rights, royalties
damages to building, roads or members of public in case of execution of work and shall defend all actions
arising from such claims and shall keep the Employer saved harmless and indemnified in all respects from
such actions, costs and expenses.

16.Ugd/ ACCESS:

fretea & fopeft ot sifigra wfaff &1 Sfaa T R FriRme, FREM! a1 31 RIF W, W61 0 o1 &
forg e R &t S 3@ & @ Ao fsar o 8T 8, SR 39 Wt Rl iR wigt anht & § A Siet @ 99 U
fopaT S X81 §, Wdd ©U Y SH &1 3 M| ShaR §F I1 3% U B Il iRk HRIRY & fAfero,
SiTg SR TRieur & fog sirawaes Tt giaumd uem s | Faied & ufaffd & srarar fowh +ff aafda &) Faiea
! fafaa srgufa & fom fpeft +ft s vawr &t srgmfa e <t smaett

Any authorized representative of the employer shall at the reasonable times have free access to the
workshop, factories or other place where materials are being prepared or constructed for the works and also
to any place where the materials are lying or from where that are being obtained, and the contractor shall
give every facility to the bank or their representative everything necessary for inspection and examination
and test of the materials and workmanship. Except the representative of the employer no person shall be
allowed at any time without the written permission of the Employer.

17. TR, SR, THAT, AT &1 94801 /

MATERIALS, WORKMANSHIP, SAMPLE, TESTING OF MATERIALS

fafd=n 8 Ay ofik ver fory u el oo an ot fafd =it & fAifea oiR ffed faavon & srgaR Teiftd eR
B! gafad SR SrgAfed Tura &) Gt & Y add | P oM B SAawahdl 8 Tobd 8, 3! it Iafy
I gfe Falad/aRgeR! gRT & & e & GRA S8R 3@ G 4 & o smaxas g1l afe
T/ aRgHRI §RT 3a%TH 8l oY SHeR BT At 3R R TR srmfed wrrsht usteror wawmemersii & 4t
FaadT/aRg®RI gRT AUid AR /U Td R URIE0 ST ST dlids I8 Afad 81 b o Uiemr & agd
el 3fe e e ua & orReu § a1 fafesii # iy § 1 9 ot Jurl (Sepie a9 & A #) uRkag,
g%m$ﬁwwmﬁﬁmm|ﬁ@ﬁﬁwmﬁmﬂﬁﬁﬁé&mw

ST |

All the works specified and provided for in the specifications or which may be required to be done in the
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications as any from their entire satisfaction. If required by
the Employer / Architects during the execution of the work, and their entire satisfaction. If required by the
employer / Architects the contractor shall carry its tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the Employer/Architects at his own cost to prove that the
materials etc. under test conform to the relevant B.LS. or as specified in the specifications. The necessary
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charges for preparation of mould (in case of concrete cube) transporting, testing etc, shall have to be borne by
the contractor. No extra payments in this account should in any case be entertained.

3SY & ded & & guf fsare & e siavgs quft wrft (siet s aftfa = 8 &l Sisey) YR
ISR GG FTa & ATeEH J Ye fobt o A1fet 3R SMmaTd Yo, fashl, R Fa=om iR o/ Yool Ifea, A
U YaraH Yeb g MY 3R SHER Bl B & Ifad U9 Ha e & fow I ave ITRard g
qieql SR HarH SRIRIQY b F fbgr S =Tl IWT Bt S aredl @t amiat & T
fRiad/aRgeRI RT R Py oM R Faiear/aRgeRt &1 TRdd [Py o 3R 3R 3H ¥ Ugd
e /aRg®RI § faRad srHIe wed &1 g

All the materials (Except where otherwise described) stores equipment required for the full performance
of the work under the contract must be provided through normal channels and must
include charge for import duties, sales, tax control and other charges and must be the best of their kind
available and the contractor’s must be entirely responsible for the proper and efficient carrying out of work.
The work must be done in the best workman like manner. Samples of all materials to be used would be
submitted to the Employer / Architects when so directed by the Employer / Architects and written approval
from Employer / Architects must be obtained prior to placement of order.

e S aul, gSdTa, aramedl a1 feed 3T HRUT I VIR g1 9N a1 ShaR &I S &1 JR&m & fag Juft
STAIRD AT T & T TR A== 81711 a1 378 & foredt ot SRUT Y g ara &ffd &1 gfed =it gt

Should the work be suspended by reason of rain, strike, lock out or any other cause the contractor shall
take all precautions necessary for the protection of work at his own expenses and shall make good any
damage arising from, any of these cause.

SPaR & gt T Hrf iR 3myfef, srumeft/axarei, fasfeal ot WRem iR s & e & forg faedt off
3= STOfET YR&M PV, ITe I8 W g1 o a1 81 41 =Y ¢ a1 39U $haR g, el Hf Ror 4 g1 areit
&Y & TRET T e ERTY et et o TR Y &ify 9 O SPaR @Y o T W et gt

The contractor shall cover up and protect from damage from any cause, all new work and supply,
temporary/doors, protection to windows and any other requisite protection for execution of the work
whether by himself or special trades men or sub contractor and any damage caused must be made good by
the contractor at his own expense.
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18. 3IfId 1 &1 §EHT / REMOVAL OF IMPROPER WORK

i &) SRt & R THa-g9g W fIfad wu § e &7 &1 ISR g1 fs a8 sewr & Ffdy 3fya
g & iR feht off arht ) B @ ger @, S Fiiadn/aRgeR) @1 g § e o fde & sraR T R
fort SR fafaden o S & SR Il o1 SRR & Ty Fenfed fpdt oft o &1 wfereiro= a7 3fea
fsarem, afg srgae a1 fatadr/aRgeRI gRT THIOIT S ToiRid! &1 BT -1 HR SR YITAH $RA ¥ FTHR
méﬂ%,ﬁsﬂ%uﬁmmqmmwmmmwgmﬂ@émmmmmmm
& fiyem arelt ot off iR § w1e forg S | 1S ot v Uz, S aRgeRT gRT 3T o Yehdl 8, SheR &l TR
DT A7 SRIR HTH & Gt H IUP GIII@ I Gad gl T

The Employer shall during the progress of the work have power to order in writing from time to time the
removal from the work within such reasonable time or time as they be specified in the order of any materials
which in the opinion of the Employer/Architects are not in accordance with specification or instructions. The
substitution or proper re-execution of any work executed with materials or workmanship not in accordance
with the drawings and specification or instructions, in case the contract or refuses to complete and pay other
agencies to carry out the work and all expenses consequent thereon or incidental therein or incidental
thereto as certified by the Employer / Architects shall be borne by the contractor or may be deducted from
any money that may become due to the contractor. No certificate, which may be given by the Architects, shall
relieve the contractor from his liability in respect of unsound work or bad work.

19. 3HER HHAR! / CONTRACTOR EMPLOYEES

PR T & foU dw-ita! 0 J g 3R e daderss gad s, S faedr/aRgsrl & R ot
T B3 3R IHT UTa 3 P oY R b g & (FR1-TR ) Iua 7| SheR H1 & e & fag
FHH Y HH TU-HIHA! SONR &I Tge-37-a16 & U J Fgad S| SheR H & Gy & T afaaal ot
e T ST UT S{UHT T PRIAATTd D B o 17T ST b=l T 4HAT 8 |

The contractor shall employ technically qualified and competent supervisor for the work who shall be
available (by turn) throughout the working hours to receive and comply with instructions of Employer /
Architects. The Contractor shall engage at least new-experienced Engineer as site - in - charge for execution
of the work. The contractor shall employ in connection with the work persons having the appropriate skill or
ability to perform their job efficiently.

SPER B JYRIHT BT TR ASIGR] ! Fgad BT R |

The contractor shall employ labourers on the work as far as possible.

g a8 9 HH Wg%%lﬁwﬁrﬁ S YR AR 71 81, B R Fifora 2t fa
SPHaR gRI yufd: a1 311 =y ﬁﬁwmsﬁﬁﬁﬁ%w&%m%m%a%%ﬁ%aﬂw
wwfuvwaﬁ%ﬁ«m &Mﬁmwaﬂé 2t siffes SoraR gR1 AITa Safad O Sem|

No below the age of sixteen years and who is not an Indian National shall be employed on the work.

Any worker supplied by the contractor to be engaged on the work on day - work basis either wholly
or partly under the direct order or control of the Employer or his representative shall be deemed to be a
person employed by the contractor.

ShaR & ufafad sragmarsil afed Tt 9 ST & UG &1 SIaTa ST gl

The contractor shall comply with the provision of all labour legislation including the requirements of:

qoigRl YT AT / The payment of Wages Act

a.

b. T i sifdfam / Employer’s Liability Act

c. PMHIR aﬁqﬁw@ﬁm / Workmen’s Compensation Act.

d. Wfdersm (fRaa ud Se) siftfem, 1970 3R F=<iia w1971
Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.

e. Elﬁng SITH 1961 / Apprentices act 1961.

£, 30 YSfd 18 3= gy ar siffaw= aur 99g-gwg R 39& Siavid 991 e fAaH |

Any other Act or enactment relating thereto and rules framed there under from time to time.

ShaR Fatadr & fardt ot Hramt & foeft ot o & foes QRfda @ ik UG B, qT faedt
ft HraRt gRT fopu U fasedt ot 31a & Haie & et gRT 96+ &1 S arelt 9 anTal SR @4l &1 g+ S|

The contractor shall keep the Employer saved harmless and indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connections with any claim that
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may be made by any workman.

20. PTHTRI B TG / DISMISSAL OF WORKMEN

FdhaR, e & SRIY W, 3(U- gRT AIford fobe +ft 08 safa o1, St e o1 i § sruged a1 siem
® 1 T S1TeRUT Sifad 8, B O qRd safd &R o | U srafeaht Aafter an 9 swrafea o sifanfal &
g el 1 affe & o R ard bl SeR AT &

The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of Employer is unsuitable or incompetent or who may

misconduct himself. Such discharge shall not be the basis of any claim for compensation damages against the
Employer or their office or employees.

21. Sfaaal 31 g3 &ifar 3R wufr 9r 3nfe / DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.,

SHER T AT HTTRY, feal, uaht ar il o1 g1 arelt faredt ot e ok fareft SU-3dhaR a1 39 a1 3u-
3PaR F farddt 1t SR @t TR siRy/ar Wt JHuEl & forg fordeR gvm, are Ut die ar afd aroRaTg,
ST 1 39 ey & Hraf-ag 9 forddt ot kg A s fadt off 3= RO A S §5 81 SRUN H 3= 91l &
3T, TS, Feur AT IR 3R I1Y g SR, a1 1 HH &1 30 Ufagpadrst ¥ 39 e &1 favg -+ aret
SARGI 3R HTAT B U THIH A AH S| SheR Faraar 1 efagfd s s 38 g & uRumasy
meﬁmmﬁﬁzﬁzmmﬂmgmmmﬁmﬁﬁaﬁﬂm IR ot oft e & Tay A
gIRfgd |

The contractor shall be responsible for any injury to the work or workmen to persons, animals or things
and for all damages to the structural and / or of any sub-contractor or of any of his or sub-contractor’s
employees, whether such injury or damages arise from carelessness, accident or any other cause whatsoever
in any way connected with the carrying out of this contract. The causes shall be held to include inter - alias,
streets, foot path or ways as well as damages caused to the buildings and the works forming the subject of
this Contract by rain, wind or other inclemency of the weather. The contractor shall indemnify the employer
and held harmless in respect of all and any expenses arising from any such injury r damages to persons or
property as aforesaid of compensation or damage consequent upon such claim.
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e &1 Tdaar gt SR ag fasddt oft a1d ar efd & dety o s a1 Migyd fasdt oft erfa, gemas,
AN THR 3R 78 B AR BT SHER I &g AT A g arait febait 4t 1R I e & fore w=rad gim|

The employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensation, costs charges and expenses arising or accruing from or in respect of any such claim or damage
from any sums due or to become due to the contractor.

22. 91T / INSURANCE

T I 3T A 7 four Sg, IheR B ST SiR/A1 Y&hu-a1g J 81 aTalt g1 a1 &fd & favg Sl &1
S BT BN SR SgaY & Ol 81 O S8 ST d TEHT ST | ST e §RT SgRad e U & A,
e 3R PR & T A1 T, I AR F forg 3R Faaar grT srofér fasdt of sifafvad iRy & fog s
ST 1T, W Sifafer 11 o1 Hiferam, SohaR 1 Sifdepd stfcier i1 & wu # fear sem|

Unless otherwise instructed the contractor shall insure the works and keep them insured until the virtual
completion of the contract against loss or damages by fire and/or earthquake flood. The insurance must be
placed with a company approved by the employer, in the joint names of the Employer and the contractor for
such amount and for any further sum if called to do by the employer, the premium, of such further sum being
allowed to the contractor as an authorized extra.

SHER P B S R 8 BT fAfy F 7 f371 & +faR oiferdt ok o1 v T ity &t e faaar &
U1 ST A1 ST, e e b ST =T 7 feaT T 1| ShaR §RT SWRIGd UTaeT P IR ST 7 I R,
e SBT3k T ST IR YHal § R SHaR &1 7 faedt off fya & Y fovw 7u it &t ekt &)
T 81 SN g Uiferell & dgd g1 $1 FAUCRT 8) ST 8 31§81 Ut gRT ST U: Y& & 391 O 8, ShaR
@Y, 7S I U HRAT I8, A B BT ST aRE T PR P AU T TORAT I AT ST g1 S o AT @ bt
YT §3 81 3R e &1 T o1 UTe B g1l

The contractor shall deposit the policy and receipt for premiums paid with the Employer within 7 days
from the date of issue of work order unless otherwise instructed. In default of the contractor insuring as
provided above, the employer on his behalf may insure and may deduct the premium paid from any bills
which any become due to the contractor. The contractor shall as soon as the claim under the policy is settled
or the work reinstated by the Insurance Company should they elect to do so, proceed with due diligence with
the completion of the works in same manner as through the fire has not occurred and in the respects of the
conditions of the contract.

23. W1 IS 3R aISTR / ACCOUNTS RECEIPT AND VOUCHERS

SR, Faadl/aRgeRI & RIY |, 37 37 ey F 3fdiid Sl & oy § awge gt e, @,
TS 3R 3T IR IUAK] HRIWT | TS SHER Y P i A Treft  HH It &1 IUGRT Bl
8, TSP gRT SUTNT B ST aTel! Tt &1 AT 3R 3P gRT IRAd | STANT &1 TS ) Y A1 & 3R b
M ITP T AR Y Pre off Sl | 39 ey & faia fopdt Ht B & o ShaR gRT UGN &1 S arelt
It b1 9 & Ty § et o1 iy Sifaw 3R 3%heR & fiw srene Ry ghm|

The contractor shall, upon the request of the Employer/Architects furnish them all the invoice, accounts,
receipts and other vouchers that they may require in connection with the works under this contract. If
contactor shall use materials less then what he is required under the contract, the values of the difference in
the quantity of the materials he was required to use and that he actually used shall be deducted from his dues.
The decision of employer shall be final and binding in the contractor as to the amount of materials the
contractor is required t use for any work under this contract.

et 1t SR 1 AU A @ U, WIsc SSAR 1 39% gRT Ufd-gad sef®i ShaRr &I Ifad a1 ¢l
Ffe SHER TH FI1 & S1G 719 I H IR g1 511 © A1 F1sC SoaR gRT UMM did 3 A9 3 [y 3
& T8 & iR UIgEIIER B U1 3R &l B # father Year ¢, o Ut ol ot fufay &, arge Seiifar an
ITF §RT Ufafrgad srefie g1, o off wran g1, T ga & a1 foran 7 A7 sifad g SiR 3%eR R
FTABIRY G 3R SHaR B 3 R fadrg H7 H1 Pl fIBR el gl

Before taking any measurement of any work, the Site Engineer or subordinate deputed by him shall give
reasonable notice to be contractor. If the contractor fails to attend at the measurements after such notice or
fails to countersign or to record the difference with a week from the date of measurement in the manner
required by the Site Engineer then in any such event the measurement after such notice taken by the Site
Engineer or by subordinate deputed by him as the case may be is final and binding on the contractor and
contractor shall have no right to dispute the same.
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24. 33T YA 3R GRFET 3fIT / ADVANCE PAYMENTS AND SECURED ADVANCES

Iraa § Fremfed Afes amd = 7T 3R ¥ 7 forg 7u st & fow Sifdr YT i 78t i s angel
YT Bad at far S anfet oe s & faga A1 forg o 9o 81 8iR dhaR &1 fad e miveRY gR
SIAIET 811 BTiiidp, ST i STa=Te Y, ST ede GRT UHIO 01T & 75% qeb AT fore 1 31fm yirar foa
?@Em%' U wreel &, Srret I el & Yo & uge |rol @ T Siter 3R falt Bt Sifer gt R oft S

!

Advance payment for works actually executed but not measured and billed for, should not be made
generally. Payment should only be made after the detailed measurements of the work are taken recorded and
the contractor’s bill for the same is approved by the competent Authority. However, advance payment on the
running bills to the extent of 75% of the Architect certified amount might be made whenever found
necessary. In such cases, it shall be the test checking of the measurements & scrutiny of bills are completed
before payment of the next running bills.

TZe R A TS FHANET Bt GR&M R JRIEd 34T 37 $PHeR) &1 3T o Tebd & i1 3y daR oid &
o 81 U At H, Werd WireRY Tt It & Hed (Arer/gedifed Jed) & 75% 9 i i g i
Wipd TR abdl 8, T 1 3 b1/ R-[awrerar upfd & &f iRk wmfiat R afayfd sis smazas & ik a8
SPER gRI B & Fwred o) W B a1 gl &) S8 a1 gSUGIT & HRUIEH a1d JTHuaH & a9, 3R
D! Ifad AR 3R e 3ifiRen & forg, afe #1E 81, @ eFeR g & favg JREMT UM HRaT8 | 39 UHR
T 71T 3Rm &) ol a9 a Wi e @) S i S de {6 ShaR Bl T T R B IR e 81 S|
I T I gRT T 7T il & ol I ) o ey ifes Imlrat o1 ST 3 S 8, SiR sawaw
FHeNd I BT 7S B DI o1 AfeT s 371 SuahT frar st g

Secured advances on the security of materials brought to site may be made to the contractors whose
contract is for finished work. In such cases, the competent Authority may sanction advances up to an amount
not exceeding 75% of the value (invoiced/assessed value) of such materials, provided that they are of a
durable / non - failure nature and that an Indemnity Bond is required on the materials and is a safeguard
against losses due to the contractor postponing the execution of the work or to the shortage or misuse or the
materials, and against the expense entitled, if any, for their proper watch and safe custody. Recoveries of
advances so made should not be postponed until the whole of the work entrusted to the contractor is
completed. They should be made from his bills for works done as the materials are used, the necessary
deductions being made wherever the item of work in which they are used are billed for.
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25. YIdT< / PAYMENTS

Tt fod SpeR gRT Faiad/aRgeR gRT Ruiid ure & 9gR for ST 37 cxaras # Ifcafad siafm
THTOS & T dd Ged & e, TS wie U Sfdi fae daR fara s 3fad urey & faelt & 9y
%ﬁwmaﬁwéﬁwﬁﬁﬁmmlﬁwmm 3R Tt gd A onfe ot wetfaat g S

I

All bills shall be prepared by the contractor in the form prescribed by the Employer/Architects. One
interim bill shall be prepared every week subject to minimum value for interim certificate as stated in these
documents. The bills in proper forms must be duly accompanied by detailed measurements in support of the
quantities or work done and must show deductions for all previous payments etc.,

11 /aRg®R, ShaR & ad DI Ifod o & §1G T JHIUT T SIRT H, o e & $haR &l ¢
MR BT IR BRI TUT SHER 34 Gearasii H ATEd FHT01 U3 1 T HRA DI 3@y & fiaR YI1ae ue &1
BHAR BT

The Employer/Architects shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to payment thereof,
within the period of honouring certificates named in these documents.

Siafy vmm A # Ifcatad I, fad o1 fafd 9o o § Rl 9 @ fid a7 & g 9ge R R
TR & fod 9w &1 709 gl s fRilad gRI s i TS 10 F UfIYROT IR & &9 F 38 oA
areft 1R 3R 37 2l & ded U8 YT 1 TS o ) TreTa ST, SI=Td JHT0T O3 & ot Sod TAE! 3fR
ATE &1 Yo A 1T, 99 ¥ 3¢ Irad =0 9, 3 0 F SR T07 I Ugd el ardn 71 g1 3R &1 & e
@1 AT 81 3R 98t aa quft Sa g a1 o gefeaht § v U ¥ WRfgrd fomar mar gl

The Amount stated in an interim certificate shall be the total values of work properly executed and 70% of
invoiced value of materials brought to site for permanent incorporation into the work up to the date of the
bill less the amount to be retained by the employer as retention money vide clause 10 of these conditions and
less installment previously paid under these conditions provided the certificate shall only include the value of
said materials and goods as from such time as they are reasonably, properly and not prematurely brought
and placed adjacent to the work and then only if adequately protected against weather or other causalities.

e 39 wdf & W 10 # aftfa SaR UfauRor AR H1e | ufauror I &t aroef Iad We # Ay
SR P ST

The employer will deduct retention money as described in clause 10 of these condition. The refund of
retention money will be made as specified in the said clause.

g e A SHeR & Tl a1 e &1 myfef ot @, ar O faredt ot arht an 9 &t anTd SdheR @Y
3T R B HHL: FTe ot S| it Sfafe Yirae arad # farg 7T 3R R o U S & fow YT & =9 o
AW ST, 3R YT AT HGRA BT DI gerl Tg! SIU AR = g ST g7 a1 g=: fafor foar smem ar s
e o IfeId FTeH 1 Wipfa & =0 T A1 S, a1 foreht +ft day o 3o foreht off ur an fosedt e qd o
YR, 71 81 78 farddt +ft ave @ 37 wral o I ¥ foreft & e Wil & sifqw fAuer SR THrieH & w9 |
e @t wifaq &1 Fuffea ar mfad e ar st a1 fosdt oft o a8ier & srgey o) yvifaa s sifaw
90 SheR gR1 & W eF &1 Fufia fafy a1 wge oifFaR grt wem foy 7T gofar v vz &t fafy &t
e & R g fpar smaam | gt sifam e 3 7R & iR fpw e

If the Employer has supplied materials or good to the contractor, the cost of any such materials or goods
will be progressively deducted from the amount due to the contractor, in accordance. All the interim payment
shall be regarded as payments for work actually done and completed, and imperfect or unskilled work t be
removed and taken away and reconstructed or re-erected or be considered as an admission of the due
performance of the contract, or any part thereof in any respect or the according of any claim, nor shall, it
determine or affect in anyway the power of the employer under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise or in any other way affect the contract. The final bill
shall be submitted by the contractor within one week of the date fixed for completion of the work or of the
date of certificate of completion furnished by the Site Engineer. All final payments shall be made within 3
months.

26. AfTH YA / FINAL PAYMENTS

3ifey faa & Ty snfdheae T w1 Tt H1 yAT0r Ut A g Sifad fae &1 Yiram 39 wdf & W 10 o
AT srauror Rt HAXd & a1 farar s, S AR Y iR srafy gf g1 & a1 enfdhede I I8 yHr
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T3 U 819 R a1 &R & STeht fs SdheR 3 FHaadr &t Tqd & aR it el &1 gr o foran 81 Sher
&R1 3 et & e &) wWiopfa ae gxfuh i fFramfed o & ey & 3G o ¥ arar -l g

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final bill
shall be made after deduction of Retention Money as specified in clause 10 of these conditions, which sums
shall be refunded after the completion of Defects Liability Period after receiving the Architects’ certificate that
the contractor has rectified all defects to the satisfaction of Employer. The acceptance of payment of the final
bill by the contractor would indicate that he will have no further claim in respect of the work executed.

27. f4=rdr / fa9@1 / VARIATON /DEVIATION

Tt Wt srfafvad aegelt/AR-Mfaer axgelt @t $iva, ST we! f foemm™ @, sy & 99M axgeft & for
Igyd o P SATYR TR T 9H, el 3T 3= gedh! &1 gaferd IRId HIAd W 3nemia goiifaf o fazawo &
YR W [effed ot Sreht | ffaer &, FAfde amn 8 259 & uRad w e ot ofs ot & fow ama g +
T - 25% F 31 aRad & forg, Tefird axg &1 X &1 THten URWRS U ¥ TgHd Xdl R $1 o Jabell g |

The price of all such additional items/non - tendered items will be worked out on the basis of rates quoted
for similar items in the contract wherever existing or on engineering rate analysis based on prevalent fair
price of labour, material and other components are required. The tender rates shall hold good for any
increase or decrease in the tendered quantities upon variation of 25%. For variation beyond + or - 25% the
rate for the respective item may be reviewed on mutually agreed terms.

28. UfwITIT / SUBSTITUTION

g ShaR forelt ot Tl SR SR &1 UG S 916 8, df 39 39 fafa # iy "srmer a1
"3 JgHICA" 3fe el & gRT AT b1 & foIw ured =1 ghm| Fdier/aRge Rl &t faflky wiefa
fofed & u & o S gt

Should the contractor desire to substitute any materials and workmanship, he/they
must obtain the designated in this specification indefinitely by such terms as “Equals” or “Other
approved” etc. specific approval of the Employer/Architects has to be obtained in writing.
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29. Frafor il & 18 W= SuahT ok I F e dard

PREPARATORY OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION

SR GRI R B BT Te FRe01 far STem 3R St g Sl &l g far s Afemr 18R |,
SHER FaadT/aRgHR & fad BT o 3T SR g1 = foran 8 iR 31a Ffteor & faw dar g1

The Whole of the work will thoroughly be inspected by the contractor and deficiencies and defects put
right. On completion of such inspection the contractor shall inform the Employer/Architects that he has
completed the work and it is ready for inspection.

30. Wﬁﬁtﬂ'wwm / CLEARING SITE ON COMPLETION

B R EH W dher HI uige 3 Tt fFamor anrh, sifafved Teh, Te1-&awt aU X UHR & il st
ﬁ%ﬁawW/mﬁm$meHmmaﬁwgwwmé;ﬁ@rﬁﬁ
BISAERT

On the completion of the works the contractor shall clear away and remove from the site all construction
items surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workman like condition to the satisfaction of the Employer / Architects.

31. 3ifad AT H1 3@ / PERIOD OF FINAL MEASUREMENT

o1 Pt wifewar 3R AT & forT Iuasy HHaTEl &l & § [ad §T 1 GRI 8H & o1 3ifad 7o &
3faft ot wfaf® ot Srwht| & o1 wifa & Ty € @uft iU gu st &t Arg ugd g1 R o TS gRht I8 e fean
M1 =R Y b Srd deb dig dal Sfafel FefRa 7 81, sffely &1 2wl # AR | ey {181 @1 fafy i
e (3B dm) Bt 3fafdy Y 3ifaH ATo BT 3af & U # Feiid fvar S 81 gefy sifiedd &9 7e &
3fafy &1 Ieera fara T B, Rt 1o o1 gui v i ¥ o1 a3 &1 waT o S|

The entry for the period of final measurement after completion shall be made after taking into account the
complexity of the work and staff available for carrying out measurements. All hidden works shall have
already been measured as the work progressed. It should be noted that unless a longer period is stipulated,
the condition of contract generally lays down three months (maximum) from the date of completion of the
contract as the period of final measurement. Even though the maximum period of three months is mentioned,
it shall be endeavored to complete the measurements as expeditiously as possible.

32. 3idfH YHTONYS & ¢ HT TR / VALUE OF WORK FOR INTERIM CERTIFICATE

SHER B SIANRT YA U B BT AABR 3 a1l T 7¢ S F1 31fddd Teg SMHIR W Y &
AT B (S fs Ffaer gamm & 9y fasar man 8) & o1d 1 g1 & o orgea a9 (@EA H) ¥
fauTiora b T o ST B | SRIad Hed &1 Rdredd §9IR dd Quiifard fowam St 8 |

The maximum value of work done, entitling the contractor to receive an interim payment is generally
arrived at after dividing the estimated value of the contract (as announced in the Notice of Tender) by the
time (in months) allowed for completion of work. The above value rounded off to the nearest thousand is
entered.

33. RTEM & 491G &I / DEFECTS AFTER COMPLETION

SPER FI 30 Td W 3R Faadr &1 TGP & uR 37 9+t S, R, srame ar 37 Ffea &t gfd
FHXAT T O B QT8 & 12 TR & iR fears < Tavelt 81 9o 1 Rufa &, e fansht safaa o) g
TR oAl § SR ITH Y=MYT TP I Y I qhar g1 W &fd, g1 iR =g & ofef a1 ofd 3o
URUTEEY I7 I8F SRS U ¥ g1 arelt &, 81 3R o0 &1 gfd ShaR gR1 $T e ok 39 a8+
o StTem | e g1 U efy, BT 3R o0 &t 9l SdheR O &1 STl a1 SHER J B o Tohell 81 SHar
1 2 fpft ot emRIf o 9 U e & Yo B AT P SRISR A1 B ekl Bl S qebalt 7| TS I 7S
3T B, Y ShaR A WS 10 & favd @ T AR T I I /W AR &1 IYA B S Favelt 5, 1Y & Fivean
SR 3 ey T fosu 7 fopeht ot o 1 ot

The contractor shall make good at his own cost and to the satisfaction of employer all defects, Shrinkage,
settlements or other faults, which may appear within 12 months after completion of work. In default the
Employer may employ a person and amend and make good such damage, losses and expenses consequent
thereon or incidental thereto shall be made good and borne by the contractor and such damages, loss and
expenses shall be recoverable from the contractor by the Employer or may be deducted from the contractor,
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deduct from any money due to the contractor a sum equivalent to the cost of amending such work and in the
event of the amount retained being insufficient, recover that balance from the contractor from amount
retaining under clause No.10 together with any expenses the Employer may have incurred in connection their
with.

34. gf& / ESCALATION

Iy &% SISy B I 3afy [@fe s wry fawar fear man g, o 39 off i) & gRm RR B 3R
DI AT, fawt &, it e & 3fg & SR fordht off YR & IaR-dgrd & 3¢ =75 giihl, 5id adb b
SEATaSl H IRy U ¥ Ieg 7 o1 T 911 At el aR-ATHET SR TR U RUfT Ie g1l 8, il SiReens
GRT 3T 71 38 oI URac TS BT aTa foar S Tehdi g |
The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any,
granted) and will not be subject to any fluctuation due to increase in cost of materials, sales tax, octroi, etc.,
Unless specifically provided in the documents. The price variation clause being adopted by the RBI may be
followed, if such a situation arises on a case - to - case basis.

35. 9% 9H / IDLE LABOUR

FRUrTR S Wi 8, forat it ufkfRufa & ffSera gt fvm ot sifafead RiTomT danTd 9uT 3ieiRT 3R T4= &
T YHR & o P13 <ra1 WieR e foram smeem |

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and labour
charges of tools and plants would not be entertained under any circumstance.

36. fda+T / SUSPENSION

¢ ShaR, Falad R HT R @ 9 A ardl fodl! ST Tfdee & HROT AT arad] &t 9 H, sy &
3o R & Fware # IR dardr & Ty 3 sig § el Tga1 € a1 afe 98 T ¥ 3ifie aR g% dxdl g,
e BT SheR B fafdd U & Aifed &7 &1 fada g, o ag 3tign &1 Sart fs wrf &1 Ifad i &
3R I Ty & 1Y 3 I ST, VT e 39 WS & dgd ey HIFT SIE|

If the contractor except on account of any legal restraint upon the Employer preventing the continuance of
the work or in the opinion of the employer shall or fail to proceed with due diligence in the performance of
his part of the contract or if he shall more than once make default, the Employer shall have the power to give
notice in writing to the contractor requiring the work be proceeded within a reasonable manner and with
reasonable dispatch, such notice purport to be notice under this clause.
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T A1 faU oM & Uy SheR &1 H1 ®Id T 1 39d JHIad] fat off w9 fopedt off Iz a1 arsft &1
Y AIfed fqu o &1 fafd T 99 b g &1 Wd=Ad1 gRT, Sd ddb fob AT BT ST ol ol Sirdl|

After such notice shall have been given the contractor shall be at liberty to remove from the site of the
works or from any contiguous there to any plant or materials to subsist from the date of such notice being
given until the notice shall have been complied with.

37. TS §IRT 3rIdY &1 AHITW / TERMINATION OF CONTRACT BY EMPLOYER

e IHER T ST 811 P A4, TR Wisd a1 ifard & J uRaa = # 81 a1 U % g1 & 1 fagfea gt
ST 7 U fad g1 & AT fearferar 9iftid g1 Sie a1 319+ aHeR] &1 AT & a9 88 & a4 & o srg=de a1
TS B T 3T A-eR] & 1Y U BRI 1 el | Jax1 &, 1 afe snfereties SugeRidt fearferar g1, ar
e H13 fearferan g, a1 Sher &1 Refiar fearfern 8, dt srey & srdfleR & ¢, a1 afe sieTad gRT Fged
3PHaR Bt BH &1 RIATR, IY T FHRA B AT aTal e & dag ol & Hiar et &t Ifaa g &
e g foam o s 81 b g /ey & T HRA R T A H TeH €, 7R afe; FHaiiem gR1 41 v &
fre S TRem 3 B 3razghdr Sl 8, A1 Al SheR FMsare WY @ T B, 1 59 ey & ded fh ot
YT B! SHER P AGRI gRT T ITD! 3R A $ob A &l 8, T S gRI el & it a1 fopedt oft el 7
A IR IR Ffed o § I0e a1 3R el §, Aifed & a1e Wy 3 & HidR 3%HeR &M & B A
FRIR TR SR It &1 TN H, AT e 1 IR B ORI TRt 7gT aRavm iR U=t 3fard vt
Tt B o 1 79 THg & iR R1 81 9, 3R et &1 I & fow o s o fawd 38, S%HaR &Y
U A BT IRAHAT AT T WP feAt & e & aTe, S b o Ieaig fohaT 711 B, SheR o feam man @
7 Y B BYS T, AR 3R et oft e &, Feara Usat Be & wTav[e, 399 a1e afvfd wuTa & forg farfad
U T T AIfed gRT sy o1 HuR0 % Tobal 8, A 395 gRT Fiiaar &1 wfdaal & gurdt fpe famr
SHER & ! 3R TAGIRAT B QT FH=AT S G oRE ° AL 7 O 3 orfaies 39 e Fefiva = fovan man
T 3R O b o1e & Frnfed &1 SehaR gR1 a1 SueH!T 3R A Fsyrfed fbu T & (39 0RE ShaR & Uel § i
X 91T foHT) 9 Sfarar Fddr a1 3T Toie, A1 HHARY, 3 fasrell, a9 3R Irft & felt ufter o
MUY B FTHH IT P IR [ Tobd & 3R I 3T HHAMRG! 3R HHATRET ! 59 Jobd & | BT bl TR
wﬁﬁwmﬁﬁmﬁﬁgﬁ%ﬁ%wmmwﬁﬁﬁwmﬁﬁ 3R IHER
forelt 1t TRE A BT BT QR B 3R URHROT T BT o forT el SR T o1 JTANT x4 § q1eT At ST,
S BT TR G ST 3P gL 916, Fora-t STeet g1 0, Faiaar SheR &1 oot sifafvad areft ofk T
g & forg fafaa gaem < ok afe 3dheR I¥ e 81 & 14 ol & iR T A & fawa gar g,
e ST TS+ et gRT 99 Wbl 7 3R 39 UBR U A SHeR B Hhise B2 M| fHat o=
3PeR A B Bam H e gr fbu e feedht +ff o a1 g1 Y SPeR B ISP SNERT 3R aH Pl fept
& HIEH A 37 AR T 379 SHeR B! Fged H7 4 Ued SbaR gRI [T U S &b RO 3 M0 T GR& ST
& favg qamIford foar Smem |

If the contractor being a company into liquidation whether voluntary or compulsory or being a firm shall
be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a
composition for the benefit of the greater part, in numbers of amount of his creditors or shall enter into a
Deed or arrangement with his creditors, or if the official Assignee in insolvency, or if a insolvency, or the
Receiver of the contractor in solvency, shall repudiate the contract, or if a Receiver of the contractor’s firm
appointed by the court shall be unable, within fourteen days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the employer that he is able to carry out and fulfill the contract, and if
so required by the employer to give reasonable security therefore, or if the contractor shall suffer execution
to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the
creditors of the contractor, there under, or shall neglect or fail to observe and perform all or any of the acts
matters of things by contract, to be observed and performed by the contractor within the clear days after the
notice shall use improper materials on workmanship in carrying on the works, or shall in the opinion of the
employer not exercise such due diligence and make such due progress as would enable the work to be
completed within due time agreed upon, and shall fail to proceed to the satisfaction of the employer after
three clear days notice requiring the contractor so to do shall have been given to the contactor as hereinafter
mentioned or shall abandon the contract, then and in any of the said case, the employer may notwithstanding
previous wavier determine the contort by a notice in writing to the effect as hereafter, mentioned, but
without hereby effecting the powers of the employer of the obligations and liabilities of the contactor the
whole of which shall continue in force as fully as if the contract, had not been so determined and as if the
works subsequently executed had been executed by or on behalf of the contractor (without thereby creating
any trust in favour of the contractor) further the employer or his agent, or servants, may other power,
utensils ad materials lying upon a premises or the adjoining lands or roads and sell the same as his own
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servants and workmen in carrying on and completing the works or by the employing any other contractor or
other persons or person to complete the works and the contractor shall not in anyway interrupt or contractor
or others person to complete the works and finishing or using the materials and plants for the works when
the works shall be completed, or as soon thereafter as conveniently may be the employer shall give notice
writing to the contractor to remove his surplus materials and plants and should the contractor fail to do so
within a period of 14 days after receipt by him the employer may sell the same by public auction and shall
give credit to the contractor for the amount so realized. Any expenses or losses incurred by the employer in
getting the works carried out by other contactor shall be adjusted against the amount payable to the
contractor by way of selling his tools and plants or due on account of work carried out by the contractor prior
to engaging other contractor or against the security deposit.

38. HYRYT HIAT / ARBITRATION

T 3 & BT AT I e 1 RRWTG 1 3P AN AT 91 THTE TR AAGRY 1 el & IfIeR! a1
! & Teifer a1 I I g arat a1 I it it faare an wave, 918 SEY & BISeRY 1 Ieead &
U % SRM a1 ITF 91 (ITF 3faTar e Yay H fHft safaq &1 Fofa srey gRY sifaw sik arersrt
AT ) 33aY & fopeit ot ver gR forRad Gae & aTe, 37 @ st uop &1, o Ifcafea e &1, Fofa
& O U UHA ey DI Uo7l STa, fo 3T T 78 1™ & SR Fged foar S| R Sfeafad
THHE A & Fgfad & YA & Ay, SR ey U gH & oY ol & iR, Sdhar &1 9 afadal &
AT 1 T UeTet W, St a e A S W13 A Heifd 61 g1 forgeb ferg ol Fruafae b s @181 SbaR
Iudad T B T W, fart Uep safad o1 1 ThH Ty & 0 H Fgad BT 3R A Uit & g e &
MR a1 o1 3T 19 Jlod S 8D d16 Haiaan fomT fodl <& & Iad Afad &1 teas gery fAgaa
S| S SHeR FREY oafyr & 1fiar IWIad T8 &t Yo 2 & fawd g1 &, d gem miieR) 79 Ham
3R Tafd afdd & THHE HEy Fged S|

All disputes or difference of any kind whatsoever which shall at any time arise between the

parties to touching or concerning the works or the execution or maintenance there of this contract
or the rights over the remaining operation or effect therefore or to the right or liabilities of the
parties or arising our of in or arising out of or in relation thereto whether during or after
determination foreclosure or breach of the contract (other than those in respect of which the
decision of nay person is by the contract expressed to be final and binding) shall after written
notice by either party to the contract to the either of them to employer hereinafter mentioned be
referred for adjudicating to a sole arbitrator to be appointed as hereinafter provided. For the
purpose of appointing the sole arbitrator referred to above, the employee shall send within thirty
days of receipt of the notice, to the contractor a panel of three names of persons who shall be
presently unconnected with the organization for which the work is executed. The contractor shall
on receipt of the names as aforesaid, select any one of the persons name to the appointed as a sole
arbitrator and communicatehis name to the employer within thirty days or receipt of the names.
The employer shall thereupon without any delay appoint the said person as the sole arbitrator. If
the contractor fails to communicate such selection as provided above within the period, specified
the competent authority shall make the selection and appoint the selected person as the Sole
Arbitrator.
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U, SHER & 3 BT AeqRar IS & TRE SRY T 3R T FRIaE! & BRI SHER &I 4T B
Y YT &1 Vet SIe |

The work under the Contractor, shall, however, continue during the arbitration proceedings and no
payment due or payable to the contractor shall be withheld on account of such proceedings.

TR HY-99g IR, U&i o) ggAfa ¥, fofg 39 3R U1 oA & fo g9g Jg1 g g |

The arbitrator may from time to time, with the consent of the parties, enlarge the time for making and
publishing the award.

AR, 3T THE TR TS AaNG farg & Taie § Tas ST Fufg | Teay, Srey &1 Wi & AR
A faare &1 fAofa B 3R ve I Fofa 3| Tereiar &1 R Aery gRT 3o fadear Faffvd fear
TR B

The arbitrator shall give a separate award in respect of each dispute of difference referred to him. The
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasonable
award. The venue of arbitration shall be such place as may be fixed by the Arbitrator at his sole discretion.

AR P B, TS B 81, Tl 3Mawae g1, df UdTe & bR J U YITd bl St =mfey, 3R U et
grR1 aneft-ameft < smurh| T SR date 3 anT, o mer 3 B, afe 1 8, Wi §, o 98 FRw g
Tl & fr TR arTd 1 ITHT HIS U fhaes gRT 3R {59 TR J YT g STe SR a8 anTd &t i
I ECRINEIE TR

The fees, if any, of the arbitrator, shall, if required, to be paid before the award is made ad published, be
paid half and half by each of the parties. The cost of the reference and of the award including the fees, if any,
of the Arbitrator who may direct to and by whom and in what manner, such costs or any part there of shall be
paid and, may fix or settle and amount of costs to be so said.

gy F1 Al sifam g SR G vl )R ey 11 yafad & SiefH, Hery Siffgm, 1940 & wrau™
a7 I forddt aenfes TNe a1 g SR ¥ Sl FTT T Fam, o 9deE H An €, SH IS &
ST HERIAT IR AL 81 | FataaT 3TR SHER 39 gR1 I8 1l TgHd 81 & [ S0 WS & Sfdiid TeaRyd, 39
A & ot H PRaTs & fobalt WY PR & 7w T gd 2 gt ford Heaya & forg Haftid & & forg wm
SRR AR R
The award of the Arbitrator shall be final and binding on both the parties. Subject to aforesaid
the provisions of Arbitrator Act 1940 or any statutory modification or reenactment thereof and the
rules made there under, and for the time being in force, shall apply to the arbitration under this
clause. The Employer and the contractor hereby also agree that arbitration under clause shall be
a condition precedent to any right to action under the regard to the matter hereby expressly
agreed to be so referred to arbitration.
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10.

11.

4. AIAY B} YT DI U¥AT

OUTLINE CONDITIONS OF CONTRACT
T ARSI BT : 2% of the estimated cost

Earnest Money Deposit

Y g sraf(Shued)
Defects liability period (DLP)
- saq

Date of Commencement

ARRaguiar fafy

Date of Completion

R ST IRI(SMETHS)
Security Deposit (ISD)

sifay srafemmT

Period of Final Measurement

RLEGSIEL

Liquidated damages

3R BT BT HeUGHI U

Value of work of interim certificate

SITYRUTYT

Retention Money

ST JHT0T O

Period of Honoring Certificate

Cit]

Insurance

TR[C ?LSE‘A o, I ACUTE INDUSTRIES, CHENNAI

: Rs. 2% of the estimated cost

. IRE HEH

: Twelve months

; QI A0 S BT Al 4 15 e 3 srafdy & o

: Two days from the date of award of work.

21f&

: 21 days

:10%

:10%

. R EH BT ARG A T I8

: One week from the date of Completion

- 1% Ufd I8

: 1% per week

1327

: Rs. 2 Lakhs

: 5% AT fordt &1 (3MSTTS! B BISHT)

: 5% of the certified bill (Exclusive of ISD)

:15%?

: 15 days

: PHTHTR GTaol 3R SaeR it

: Workmen compensation and Contractor all
ey & quf g & forg Sifed, e ger &1 |

Risk for full Value of contract, third party liability.
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6.3 s B Sfaed Id
ADDITIONAL CONDITIONS OF CONTRACT

1.$ &1 Uf¥&=1/ SCOPE OF WORK

AT Y Gl 3R FAfdeT 3T Sad B & SR BT Hhd & | SHTT-31eRT Al Bl T & WIY-T1Y B
B HA AETH +209 TP BT 3R G THAT 81 SHeR $3 TSl &I I a8 I Sre P g IvRardt Tet
g

The schedule of Quantities and the tender drawings are only indicative of the scope of work. There
may be variation in quantities of individual items as well as in the total quantum of work of upto +
20%. The contractor will not be liable to omission altogether of some of the items.

2. GHIY 3FYAt / COMPLETION SCHEDULE

SHER B Fratadrsll Bt st & SR W, WRIRIET aRGHRI gRT 3T MU FRIHH & SaR
HTH FHRAT G| SHER P fIT T HRIHH & YR W IR A dIR B g 3R a1/ aRgeRi 3 35
ST HT N1 T Tl T HRA BT Fd BrAHH 10 7 1SR, F3 F1AT 1 5 ¥ 10 G Bt B
a7 off R AT UG Thar |

The contractor will be required to work according to a program me given to them by the Consulting
Architects, based on the priorities of the Employers. The contractor will be required to prepare bar charts
on the basis of the program me given to them and get these approved by Employer/Architects. While the
overall completion program me of the work will be 10 days, certain items may be required to be
completed in shorter periods, varying from 5 to 10days.

3. 9 3R faggd et / WATER AND ELECTRICAL ENERGY

H P U sawge 5iat iR faggd Sl el gR1 U6 IR :Yeb Iuasy HR1s SE, 3R $Har
DI DT IR0 3R TR TG TR 1T | SUHNT 1 772 fagygd Solf &1 AFTd ShaR! & TRBRT &

F TR BT ST |

Water and electrical energy required for work be provided by the employer at one point free of
charge, and the contractor will be required to make his own distribution and arrangements for them.
Cost of electrical energy consumed would be payable by the contractors according to Government
tariffs.

4. 3= {5 3R faf99 / OTHER RULES AND REGULATIONS

a. SHaR B FHBR afayfc sifdfam & siqrfa @it Suwend shuemiearst ar A= &1 ura=
FHRAT G| I 3T yA-fafaa= e 3@ Sififam, 1970 3R 9 Sfavfd §-T¢ T fadi & sidvia
i faf ot &1 ures & ghm |

All ES.I formalities or prescriptions under Workmen Compensation Act will be adhered to by
the contractor. He will have to observe the regulations prescribed under the contracts Labour -
Regulations & Abolition Act, 1970 and rules formed hereunder.

b. 3PER 18 T T HH 1Y & 4! BT Ao Te1 HXT iR 38 Sfad Toigs! W THH H™ &
o & 7S Torgd § B e I IR Aoigt g Heigdt siftfm B uRyiiid cheT-chet I &
foe g sl &t gl B

The contractor shall not employ labour below the age of 18 years and shall pay them not less
than the wages paid for similar work on the fair wage. Fair wage men’s wage whether for time of
piece work as defined in the Minimum Wages Act.
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6. AT & Y Bt YTa=l
PREAMBLE TO SCHEDULE OF QUANTITIES

1. fAfaer 7e =¥ & onurR W Bl o anEft, sm, It a2, e SR URifTe et & SR quf
RITAT, TY&01 3R HHIRIAT & o sira=ass quft o srgauds arstt &1 anTa mfae il 3R
fafdsr ok Urifie Smsuy fafdwr oY sraxawarstt B Q1 &A1 BN, R SeY 3 ImRT
3l 7 fagd T A SeRal SR el & wry-wmy e & forg e +ff =nfiya ghm

Tender shall be on the basis of item rates which shall include the cost of materials, labour, all
taxes, duties, and all other appurtenant services required for the complete installation, testing
and commissioning in accordance with relevant drawings and meeting the requirements of the
specification and relevant L.S Specification including the fees for inspection together with the
liabilities and obligations as detailed in the general conditions of contract.

2. P fRR B aur wnh 8iR o1 Bt artd # gfe a1 it an fasedt ot o g uRads & RO
Rad ¥ gad WM, =1 98 e ot e eafyr & SR 8 a1 guf e ot fawaia safr &
IR, PR 1 WG et & Sififom gR1 e 3uTe gig & Sieax|
Prices shall remain firm and free from variation due to rise and fall in the cost of materials and
labour or any other price variation whatsoever whether during the stipulated period of
execution or during extended period of completion if any, except direct statutory, increases by
the Act of Govt. or Local bodies.

3. A RIS ) o A TS g e A el aft ufad & Ry Fu <@

[tem rates shall remain valid for any variation in the estimated quantities given in the schedule of
quantities.

4, faftr SIRTAN Bt dHb-Ie! o &I JlausHS a9 & g, Afdarsal & e SR & Iy
faga da-iap! faaRor e 31 R, A St # FAfEy faft url & ded faftm axgait & forg
Fear 3R Fmfor e s e

In order to facilitate the technical scrutiny of various quotations, the tenderer must supply with
their quotations detailed technical particulars, make catalogues and erection drawings for
various items under different parts specified in the schedule of quantities.

5. fort SR fafrcer SuaRul 3R HRIRY & foN Aas AFe Fuiid #va §1 afe &8 faaa g, @t
I WY U F FyiRd fan s anfeu) feeht +f faerem & srvra #, gg A sem & FAfdareat
fafd=i 3iR sl & IexAl IR R wfgarell afga denfies SiR i iy wraeri & Srure
A ke gy 81 SeT ot 3R fafd e iR faRieh €1, aef it o R omyfdf & st
The drawings and specifications lay down minimum standards for equipments and
workmanship. Deviations, if any, shall be clearly set down. In the absence of any deviations, it
will be deemed that the tenderer is fully satisfied with the intents or the specifications and
drawings and their compliance with the statutory and fire insurance provision including local
codes. Where the drawings and specifications conflict the more stringent shall supply.

6. gt wfag o1 wierr iy Tu A fosan e aur uifteial gri sfad Feiid go & wdeo
THTUTO TR fohaT STe |
All installations shall be tested as specified and a test certificate in the prescribed form required
by the authorities shall be furnished.

7. GOl RITTHT BT MRS, RITGHT ST [ & 12 7SR B @y & g, Sroyul SRR 9l & v
B, ST fob IRGPRI gRT VIO foham STEam SR &t §RT U0 fopaT Seem | TIRET 3rafey &
IRM, SR gRT G <16t 1 - 3o Slep fapa S |

The entire installation shall be guaranteed against defective materials of workmanship for a
period of 12 months from the date of installation as certified by the Architects and taken over by
the owner. During the guarantee period, all the defects shall be rectified by the contractor, free of
cost.

8. SN &g IR St Ud faggd UREISHT T WR IUaH HIE o Gabel! 3| G Solf b7 STANT
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e & YR TR 6T ST | fe e R IuaY Sl FHAT0 B 5 SUGad g, Ol ShaR Dl ofd
&1 IR TG BT I |

Water and power required for the works may be made available at site. Use of electrical power
will be on chargeable basis. If the water available at site in unsuitable for construction purpose,
the contractor will have to make their own arrangement for water.

9. fAfaeremd @1 wge o Rl 9 aikfd g1 I1feT aul & Igyd Hd 99 9+t HR&! W &= &A1
TR, Ffery faedt oft STuR R P Sifafad Yew 761 fea smem|

The tenderer must acquaint themselves of the site conditions and take note of all factors while
quoting the rates, so no extra will be allowed on any ground.

10.  9%d Pfaesd & 1 1 ER ¥ a1e, dfe snfdeae grR1 yofar v ux i wH ¥ uge,
3ffdhede gRT SrHIfed THM TR Age TR FATfed Tqut RITgHTSH & qufdT o Sudsy a8 |
The successful tenderer shall supply completion drawings of the entire installations as executed
at site drawn to a scale approved by the architects after the completion of the work but before
completion certificate is given by the Architects.

11 T IGa] S At &1 STGRT 60T SE $iR $dhaR THT A 3 § Tt TSR IR 9%l § od
fAfaer fafd & oruR sraxges Yo7 &1 fAmfor feeh faRiy Fmfar grr =€ fvam mar 811 3 o
¥ T1ed & qudT § Taifta fAmfar &1t v g arfgn | Tt fefe ik were SusRul & At
DI ITH! RO Y Ugel Faadl/aRgeR gRT A foar S =nfeul
The materials of the Ist preference shall be used and the contractor may exclude himself of not
doing so only if the required range as per tender specifications is not manufactured, by the
particular manufacture. The evidence of such case shall be supported by a letter from the
respective manufacturer. Samples of all fittings and accessories shall be approved by the
Employer/Architects prior to their installation.
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7. 9990 & oG

ARTICLES OF AGREEMENT

9 “dF 3w f3ar siafee srfay, $: 17, Riag e, 393 - 600001 F S F9107
TAN(EYS 918 Faled & U # deffa, o siftraafda & Sud SIeR), Fues, meme iR
TR e g TE ue &1 3R (3P S SheR & wU § Hahfa, o siftyeafda & Iud
IIRINVGRY, e, TR 3R e R =N gi) gur ugl &1l

Made at Chennai between “BANK OF INDIA” Zonal Office, No : 17, Errabalu Street, Chennai - 600001.
(Herein after referred to as the Employer, which expression, which expression shall include his heirs,
Executors, administers & in assignee) of the one part and (hereinafter referred to as the Contractor, which
expression shall include his heirs, executors Administrators & Assignee) of the other part.

<fep et b 3ifth 2T & 70 URER 3 wRaTiad siiafie (Fmfon) & e g 29, wfarg wie,
T HIR, TSt 2134, A3, TG 600001. 33507 3fheaey (g S IRI=fgrar snfdhedcy et
ST GRT fohT ST aTet S T qui = aTa ST 3R fafewn

WHEREAS the employer is desirous of Proposed Interior (Construction) of Bank of India New
Premises 9, Errabalu St, Parry's Corner, George Town, Chennai, Tamil Nadu 600001. Caused Drawing
and specifications describing the work to be done by Arun Architects (herein after referred to as the
Consulting Architects)

Seifer I Y@ 3R A qur AmEsit &Y Hed 3E R UGHRI gRT 31 3761 3R J §XeR {6
TUE SR

WHEREAS the said Drawings and the specifications and the priced Schedule of Quantities have been
signed by or on behalf of the parties hereto and

Safe SHeR 3 get Rufka wdf & el (B2 39 1 "<l & wu o Yahia fasar mar §) 3o
el W e T ek Iad fafdwr SR rIad gedifesd AT Sl o aftfa et @ geaifed AEn
S 3 ST TR a2l R e 3 3 oy e arad # 8 |

WHEREAS the Contractor has agreed to execute upon and subject to the conditions, set forth herein
(hereinafter referred to as “the conditions”) the work shown upon “the said Drawings” and described in “the
said Specification” and “the said Priced Schedule of Quantities” at the representative rates mentioned in the
priced Schedule of Quantities.

39 3 YPR YgHI oIad BI STl & / NOW IT IS HEREBY AGREED AS FOLLOWS:

1. SHER B TP TG T o a1 YT & Ufawd §, 98 Iad Xal & e 38 gU, o
Yttt § gt T Sl S e SR @1 S aur U8 3 favga Yt & ot
i ok @1 X, S Iad RIS IRGHRI GRT I YA FHRIT ST a1 b1
ol Iod fafger oik amneit & Iad Yeaiferd S & far mar gl

In consideration of the payment to be made to the Contractor as hereinafter he shall upon
and subject to said conditions, execute and complete the works shown upon said
drawings and such further detailed drawings as may be furnished to him by the said
consulting architects and described in the said specification and the said priced Schedule
of Quantities.

2. Il § "IRTARIETT SHfdhede” Ve BT o Iad HUTH bR a1 376! Jg a1 39 Y
& I TS & forg IRIERIGIT sffdhede A X8 ofiF &1 fufd ) faled gR1 39 yaieH &
fore =f¥ya fopa ran 18 o=y aufeky g, S T safekd =181 BT ford IR bR fFriletT g1
wafd 9 9O T HRUT ¥ ARy HIM T8 T a9 b 39 Y & Sfaifd
RIRIGIT 3ffdbeae & =U F aig § Fgad s ot afdd, IRm=ieran sifbcae gR1 faRad
w0 T ad fordt ot Ao, srries, Fd=r a1 o e ™ &1 Sag a1 a1 39 IE &
P DGR ol ohT|

The term “Consulting Architects” in the conditions shall mean the said KAS Architecture
or in the event of their death or ceasing to be the Consulting Architects for that purpose of
this contract, such other person as shall be nominated for that purpose by the Employer,
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not being a person to whom the Contractor shall object for reasons considered to be in
sufficient by the Employer. Provided always that no persons subsequently appointed to
be consulting Architects under this contract shall be entitled to disregard or over-rule any
decision or approval or direction or expressed in writing by the consulting Architects for
the time being.

3. Iuad AT, THSIT 3R SIS 59 S HT YR g1 3R Irgefl, FRI a1 |1 &

Tay # faare & It Amal & T A ey Pt Tl H Ifcaied Iad RHRierr
SNRRY /AR RI &1 Fofa 3R 59 erey & Get a1 s9% Iy Yo faat of s geamaw
1 sfsd e Sifad gl ofR ST vall R ST R gRit ofR S8 =T &1 Fad Smn
EIREIE]
The plan, agreement and documents above mentioned shall form the basis of this
contract and the decision of the said Consulting Engineers/Architects for the time being
as mentioned in the Conditions of contract in reference to all matter of dispute as to the
materials, workmanship or account and so as to the intended interpretation of the clauses
of the Agreement of any other document attached hereto shall be final and binding on
both parties and may be made a Rule of Court.

4, Jad 3y | SR aftfd wrf 3R I Trge & iR I Fafda gt weras o it g,
o8 Ja1 e gRT THY-HY WX WRIRiGTd fdheae a1 o WRIERIGH sfifbede &
H1eqH ¥ T S 7 SR 30 & 9apell 8, Wl &1 U9 S ol o =1 Remme e & a1 St
fafder ar wmnsl o ge sy H aftfa A 81 |
The said contract comprises the works above mentioned and all subsidiary works
connected therewith within the same site as may be ordered to be done from time to time
by the said employer through the consulting Architects or other the Consulting Architects
for the time being, even though such works may not be shown on the drawings or
described in the said specifications or the Priced Schedule of quantities.

5. e 59 3raY W Ufdsd UHTa ST famT & & fosy ofR uspfa & uRada & aut st
¥ fordt 1t e ) SsA a1 §e a1 I ot U ) T oA T SITepR QR T@a g |
The Employer reserves to himself the right of altering the drawings and nature of the
work and of adding to or omitting any items of work or of having portions of the same
carried out without prejudice to this contract.

6. I Xl B! ST THSN BT 3T AT ST, 3R 3Tb U&HR HHT: 37 Xl 3R SIaiel BT
e T 3R I 31eft T3 T Uft wraf & Sicfa sroit 3R ¥ JHeia &1 uTeH |

The said conditions shall be read as forming part of this Agreement, and the parties
hereto will respectively, abide by and submit themselves to the conditions and
stipulations and perform the agreement on their parts respectively in such conditions
contained.
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7. TP AATAT, 3T T B T & 918 e 3R SdhaR & ofa o= fafmr, s f
TS B, 3 Y T Teh I ST ST

Further, letter exchange between the Employer and the Contractor after the receipt of
thiscontract as listed, shall from an integral part of this contract.

8. Y SIS TUF & B3 U 4 Ugdhr Y1 T § a1 g0 S T ke A gug feran g1

The several parts of this contract form have been read to us and fully understood by us.

As witness our hands this Day of 2025

Signed by the Said Employer

In the presence of
Contractor

Signed by the said

In the presence of
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8. fafad=r

SPECIFICATIONS

Tt Bt yRdT AFe &R gRT FAuffd At & o=y g =1ieul

All works should conform to Standards laid down by the Bureau of Indian Standards.

wigl el ¥ farga RFST i Ru T d 961 o Sifiesys ST ge 1 3R 11 & SR Tda uRkadT ek
URT o Ty foaT Sam |

Wherever detailed specifications are not given, the works shall be carried out as per CPWD specifications Vol
[ & Il with latest addition and corrections.

fafrd=r - I A s ans
SPECIFICATIONS - GENERAL REQUIREMENTS

1A. Ffaer ot @t gt fAfder axaras # o 7 81 3 s fAfagrett iR fafur sl & forg +ft €1 37

3R BT AT fHaT S bl § 3R SPHeR B IHI-GHY WR T3 INIT ufoar 9kt &t &1 Toba! § daifep

ﬂ%&@%ﬁmﬁ?mﬁm%ﬁaﬂqmﬁaﬁwﬁ%@m%msﬁmﬁww
|

List of Tender drawings is given elsewhere in the Tender Documents. These drawings are meant for Tenders
and Construction also. These drawings may be revised and fresh revised copies issued to the contractor from
time for adoption in the work to suit the final Designs and the physical conditions encouraged during the
progress of the work.

1B. aqd oAl W sifhd smamt &7 & AR fhar S qur 98 H & s &) 31 iR & e
T ot Smae|

Figured dimensions on drawings shall only be followed and drawings to large scale shall take precedence
over these to smaller scale.

1D.  JHER B 30 Td R IGd gHH [ TR FAT G AT I UM § U5l WRIHRIGTAT/ AR BT
SFIHIG YT FHRAT g1

The contractor shall prepare, at his own cost, detailed shop drawings and shall obtain the approval of the
consultant / Client before adoption.

2A. T8 fafdr ameht 3R quR Hrf &t Tura 3R HRITRY &1 AT faarur 37 & fore 8 | 59w ger faaron &t
M HRA BT Pl SRST 781 8| B 319 ZolfaiT 3R 3 TG U fadl & AR faar Se|

The specification is intended for general description of quality and workmanship of materials and finished
work. They are not intended to cover minute details. The work shall be executed in accordance with sound
engineering and other professional practice.

2B. gl YRGG A &R 41 fobddl 3 guey g & ol A fafadwr o1 wied e iran 8, 9 o
fafdw & wRqd fpu oH &1 Ay R fafdwr & Fdaw Tnfid TR &t STHSRT 3R uay™ 39 fafdsn
HHe UraeTi & fakiy H €, 961 91G & UrawTi & ferg ufsharng i

Where reference is made to any standard specification of Bureau of Indian Standards or any other similar
body, the information and provision of the latest revised edition of the specification on the date of submission
of such standard specification are in conflict with the provisions standard in these specifications the latter
provisions shall have procedures.

2¢. Tt IRt AT Tore @ givt 3R ufaf¥a ufasT gri fAffa gif s wrdia T a1 wmee & ey
i1 STgT deb GHd g, 37 W "N g o ST, 5T b b TAGDHR /U6 GRT 3T AT 7 fapar
TAT B SHER B Tt A Bt W 3R ITANT U U TATGHR/UTEH o STHIGH e FHxAT gHTI|

All materials shall be of standard quality manufactured by reputed concerns conforming to Indian Standard
or equivalent and shall have “BIS” mark as far as possible unless otherwise approved by the Consultant/
Client. The contractor shall get all materials approved by the Consultant / Client prior to procurement and
use.
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3. WU 3R YITAT / MEASUREMENT AND PAYMENTS

3A. ATAIST & foet H gRITs 715 AT SRR 6| ShaR &I 3g4d &R W 3R daR S & JRafde AT Y ST
& YR TR YT {ha1 SIE, gTale ag S fosll & g=1TT T4 sl 9 Wi g1f, a1 IaeaR /A8 &
feRTgaR grh

The quantities stated in the Bills of Quantities are tentative. The contractor shall be paid at the quoted rate
and on the basis of actual measured dimensions of the finished work, limited however by those dimensions
shown in the drawings, or as directed by the consultant / Client.

3B. HTY &1 HTY JHAFId: ATETY: 1200 “Ha Ud Rifaa oifafi &rd & amom o1 faftr & sraR fean s,
e 5 fob Srgt Fifdar ot e faRterHi g

Measurement of work shall be generally in accordance with IS: 1200 “Method of Measurement of Buildingand
Civil Engineering Work” except where the stipulations of the Tender are contradictory.

4. ASMTI< 3R JA&UT / LAYOUT AND SURVEYS

SHER T & gl 3R I TR, FF & Tt w3t U, TR, 3w 3R W0 B YT 3R
I9Y Gefd quft srazges IuB, T3t 3R Yftept ) sgawiT & fo fSieR gl afe o & fst wmT &
3T T RGN H DIs Ffe B, A1 SR, T FHRA & 1T g oF |, 30+ Td R T Ffedl &1 i Hamm|
JARHR /IS gRT fohdl THRISH, farlt a1 a1 TR &1 Sirg B4 I SR fat off R I ITH R Ft
TRt ¥ god g1 g

The contactor shall be responsible for the true and proper setting out of works, for the correctness of
position, levels, dimension and alignment of all part of the works and for the provision of all necessary
instruments, appliances and labour in connection there with. If at dimensions or alignments of any part of
work, the Contractors, on being required to do so, shall at his expenses rectify such errors. Checking of any
setting out or of any line or level by the Consultant / Client shall not in any way relieve the Contractor of his
responsibility for the corrections there of.
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5. forafor ST 3R TRT M &1HHT / CONSTRUCTION SHCEDULE AND TIME OF COMPLETION

5A. SHER P FIRA R HH = 817 & 7 forl & Wik vde wrf o} Ty fmfor nfafafiat &1 faavor 3a gu
TS BAR TTE TId HAT g1 | S AIE Bt FHE TAGHR /AEH GRIT BT Tl 3R afe B ufkad fowar ma
1, Al SHER R fohT ST, I8 I1C SRR IR B DI WA o Hedidh1 BT YR AT YAH e D 51T |

A BAR chart shall be submitted by the contractor detailing out the complete construction activities for each
work with in 7 days of start of work at site. This chart shall be reviewed by the Consultant / Client and
alterations, if any, shall be made by the contractor; this chart will form the basis or reappraisal to evaluate the
progress of work at site.

5B. 3HGR &I H URH 1 T HH A HH T I8 Uga o SR} fapw simat|

The drawings shall be issued to the contractor at least one week in advance before commencement of work.

%c.mwwquﬁ$wwwmﬁwnﬁﬁmw,mﬁsmw-ﬂmﬂﬂww
S|

No extension of time shall be granted on the plea of drawings not having been received in time provided the
above time schedule is adhered to.

6. 30 TSIRIAT & JTY &N / CO-OPERATION WITH OTHER AGENCIES

6A. 3T IIEY P HTAFIIT B TRM, B3 3T TARAT 3R SHER TP 1Y HHRW R B B3| I gHag
RT3 3R facia & s & g, 39 Ffda & SbaR &1 ug e gl i 98 o gr1 wRanfad &,
o fore o TR g1 walsHie onfe &t oA 3R HuRvr snaxae §, 1 vaie gem 3R Idie fafat
ve & fafor nfafafel & SRM oy TRkt a1 it ot @it araien, aEt enfe @ JRam ok afa &
19 B TG SHER B gFTt | SHER T3P HfHD! gRT SIS IT Te U J B1 T3 &ifd an g1y &1 fRufa
T qeTeHR /U gRI S T8 JalTg /MR IqH! gfed 37 B! AR SHaR i ghft|

During the course of implementation of this contract, several other agencies and contractors shall be working
at site simultaneously. In order to effect proper co-ordination and avoid delays, it shall be the responsibility
of the contractor of this Tender to give adequate notice and exact dates of the work proposed to be executed
by him which requires the placement and fixation of embedment, etc., by the other agencies. The safety and
prevention from damage of all materials, plant etc., of other agencies or the owners during construction
activities would remain with the contractor. In the event of damage or loss, caused, indirectly or directly by
contractor or his labour, he will be responsible to make good the same as advised/instructed by the
Consultant /Client.

7. TGl &1 fddRUT / DELIVERY OF WORKS

BT B YAD U P! THI-THY TR TI9 J Fo QN ST TUT SR FHIGT TR I G UHR P &l I Jod Td
WY ¥ Y U a1 S|

Every portion of the work shall be kept clear of accumulation from time to time and delivered up clear and
free from all defects of every kind at the conclusion of the work.

8. 3~ g¥dIdeil § WaY / RELATION TO OTHER DOCUMENTS

8A. dd-ie! faf e, AET-u=l & Yeias avgsft & I faavur & fr g1 aw-tet fafcw & Ffdy ar fAfga
G} BT, HAT-UA # HE 1 T U § | 39 TR, X@Ma § 9t Hobd SIR St o1 9rr faavur, are iy
1 fAfgd, AET-A & 76l &1 T U § |

The technical specification is intended for general description of items listed in the Bills of quantities. All
works specified or implied in the Technical Specification form a part of the items in the Bill of Quantities.
Similarly all indications in drawings and General description of works, whether specified or implied. Form a
part of the items in the Bills of Quantities.

8B. T e H Igyd o H a1 fafd e, et 3fiR wraf & g faavur & 9t Ay oik fAfed wrf
A HH STa, uﬁﬁwﬁ?ﬁﬁmﬁ@wwﬁmqmwﬁl

The quoted rates in the bills of Quantities shall be assumed to include all the specified and implied work of
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the Technical specifications, drawings and General Description of works even when not specifically
mentioned in the Bills of quantities.

9. foroe 3R +ftS / LIFTS AND LEADS
9A. It sl Uel ¥ fory Sgya o A Wit fore ok ofte =iy g1, STet @ 8|

The rates quoted for all items of work shall include all lifts and leads where applicable.

9. Tt HAs 3R Uy uerdf &) AR Tz I gR frdft grew Ry W fAgerar se|

All debris and waste materials shall be disposed away from the site to a far off place as directed.
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AR -T

SUMMARY -PARRYS

w8
SI.No

g3} BT faaVT Description of items

R (Fud )

Amount ( RS)

ffmfur ®rf/ CONSTRUCTION WORK

fagga #™f / ELECTRICAL WORK

e AN (ST Bl BISHR)

Grand Total ( Excluding GST)

Rl /Place:

W/Date:

JfaeeR & gxer 9figd diex

Signature of Contractor with seal
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A3 P13 SCHEDULE OF QUANTITIES

fAmiur S CONSTRUCTION WORK

Eg ufd R

: o e (®)
| 3T§cH HT fdavUI Description of Item X Amount
SL. Qty. Rate Per (Rs)
No Unit

1 TﬁTrET CLESKED] IERICZL| Existing tile Dismantling

HIe[T el bl JRI& 3R SRIAAIYdD GeT- quT SFTTH FHfor
F & foTd TSC IR HRA o 4H g 1
Labor services for the safe and e cient removal of existing tile

cleanup, and site preparation for subsequent construction work

3 |<Igd TN Tile Flooring

1650

4 | Xirared fifad S Toilet Civil Work

100

STTC! B BISHY ' TOTAL EXCLUDING GST

Rl /Place:

HfaeIPR & gEeR ufigd dAiex

W/ Date: Signature of Contractor with seal
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AT @t I SCHEDULE OF QUANTITIES
fagga & ELECTRICAL WORK
| oy | am
: ;(l) S{IgcH bl ﬁaTUTDescription of Item 21?; &Y Rate !:{:Elf Anﬁll)mt
Unit (Rs)
1 Wiring for Light points with 2 runs of 1.5 Sq.mm PVC
insulated copper conductor in 19mm dia PVC conduit,
modular switches (Anchor ROMA - Make) and other
accessories including concealing the conduits and MS
boxes
a 1 Light controlled by one switch 27
b 2 Light controlled by one switch 7
c 5 A wall plug points in separate loation 6
d 5 A wall plug points in switch board 6
e Wall Fan Point/Exhaust& Ceiling fan point including
switch and sockets 20
2 Supplying and fixing 4way TPN MCB DB Double door
comprising: 1No 32A TPMCB mA as Incomer and
12Nos. 6/10 A SP MCB as Qutgoing for Lighting circuits 1
3 Supplying and running 2 runs of 2.5+run of 1.5sqmm
PVC insulated copper conductor in 2.0 mm thick PVC
conduit from the Lighting DB to the Switch boards for
Lighting Circuits 230
4 Supplying and fixing 4 way 3 phase Phase segregated
MCB DB Double door with 1 No. 63 ATPMCB mA as
Incomer, 3 Nos.12 Nos. 10/ 25 A SP MCBs as Qutgoing
for Power Plugs. 2
5 Supply, laying, testing and commissioning of 3 runs of
2.55qmm PVC insulated FRLS multistrand copper wire
in 2mm thick PVC conduit as required at site for Raw
power sockets. Not more than 4work station point to be
connected to one circuit. 230
6 Supplying and fixing 32 A Metal clad socket in MS
Enclosure with top near AC units reyrox type 6
7 Supplying and fixing 5 A / 15 A '"ANCHOR ROMA " make
socket controlled by 16 A switch in MS enclosure 11




UPS WIRING: Supplying and running 2 runs of 2.5
Sq.mm + 1x1.5 Sq.mm PVC insulated copper conductor
in PVC conduit, for UPS Plugs from UPS DB( 3 sets of 2
plugs to be connected to each circuit)

230

Supply, laying, testing and commissioning of 2 runs of
4Sqmm. And 1 run PVC insulated FRLS multistrand
copper wire in PVC conduits as required at site for AC
power.

180

10

Supplying and fixing 3 Nos. 5 A sockets controlled by 1
No. 16 A Switch with Indicator as UPS Outlets with
"Anchor" Modular switch on the Work Stations.

11

11

Supplying and fixing 12 Way single phase MCB DB
Double door with 1 No. 63 A TP MCB as Incomer and 10
Nos. 6/10 A SP MCBs as Outgoing as UPS DB

12

Supplying and fixing Change Over switch 63 A capacity
with 3 Phase Incomer and single phase Output for
Lighting and UPS

13

VERTICAL PANEL BOARD

Supply, erection, testing and commissioning of main
panel board with the following:

Incomer :125 A TPN MCCB 25ka

Out goings:

40 A 4 Pole MCB: 2 Nos

63 A 4 Pole MCB: 4 Nos

With indication lamp and Aluminum Bus bar rating of
200A.

14

Supply & installation 160 A Cut off switch with metal
enclosures

15

Supplying and running 3.5 C x 50 Sq.mm UG aluminium
cable with 2 runs of 8 SWG copper wire for earthing
from the TNEB point of supply to the above panel

70

16

Terminating the ends of the above cable with copper
crimping sockets and flange type cable glands

17

Supplying and running 4 runs of 10 Sq.mm and 2 runs of
4 Sq.mm copper conductor in 2 mm thick PVC conduit
from the Main MV Panel to Change over switches of the
UPS and Lighting DBs, Power DB.

70

18

Supplying and running 2 runs of 6Sq.mm and 1 runs of
2.5 Sq.mm copper conductor in 2 mm thick PVC conduit
from the Auto Change over switches to UPS and Lighting
DBs, Power DB.

70

19

Supplying and fixing 40 A DP MCB in MS Enclosure for
controlling the UPS input and Output

20

Earthing: Supplying and earthing of 2500mm long
100mm dia. Cast iron earth pipe with necessary
charcoal and salt with 600mm X 600mm x 3mm thick
copper plate for dedicated earthing for UPS including
civil works of size 450mm x 450mm x 450mm and RCC
top cover
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21

Supplying and earthing of 2500mm long 100mm dia.
Cast iron earth pipe (GI 40mm dia) with necessary
charcoal and salt ncluding civil works of size 450mm x
450mm x 450mm and RCC top cover

22

Supplying and running 10 sq.mm copper wires in PVC
Conduit for dedicated earthing.

23

LIGHTING FITTINGS

Supply & Fixing of the following light fittings with all
accessories, tubes, ballast’s, suspension wires from
ceiling, false ceiling, anchor fasteners, chains, bolts, nuts
etc.,

Supply & Installation of 1x36 watts 2'x2' LED light
fitting with fixture ( Wipro or Equivalent make )

Supply & Installation of 1 x 20W - 4'-0" LED light fitting.

Supply & Istallation of 1x10W -2'-0" watts LED lamp
light fitting.

Supply & Installation of 1 x 15 watts LED Light fitting
with fixture ( Wipro,Philips or Equivalent make )

Supply & Installation of of 48” Sweep ceiling fan.
(Crompton make)

Supply & Installation of 12" Wall mounted fan (Metal
Body )

Supply & Installation of Exhaust fan

24

INVERTER WIRING & INSTALLATION

Supply & laying 3runs of 2.5Sqmm copper wire in
suitable PVC conduits (ISI make) 18mm dia including all
civil works complete

Supply & fixing 15Amps switch & socket (modular type)
as per specifications complete

Supply and laying 3 runs of 4 Sqmm copper wire in
suitable PVC conduits (ISI make) 18mm dia including all
civil works complete

Supply & fixing modular type 15A switch as per
specifications complete

Supplying 8 way single Phase Inverter DB Double door
with 1 No 40A DP MCB as Incomer and 6 Nos 10A SP
MCB

Supply and Erectrion 40A 2P MCB with Box for inverter
charger

25

VOICE AND NETWORK

a

Supply and laying of 0.5mm two pair copper telephone
cable in an existing conduit, etc.,

b

Supply and fixing of RJ11 telephone jack with front plate
for all workstations.
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Supply and fixing of 10 pairs-krone connector in a MS
c powder coated enclosure with all associated
accessories.

Supply and laying of 0.5mm Ten pair copper telephone
d cable in an existing conduit, etc.,

Supply and laying of E CAT6 Network cable in the In PVC

€ Conduit

f Supply and fixing of RJ45 Network socket with front
plate and base box for computer workstations.

g Supply and fixing of 3 feet patch cord

h supply and fixing of 7 patch cord

Supply and fixing of an manageable 24 port switch Cisco
/ D-link make

=0

j supply and fixing of 24 port jack panel

Supply and fixing of wall mountable Rack 12U with
power adaptor etc.,

Total ( Excluding GST)

R /Place:

JfaedR & gxer 9fgd die

faTih / Date: Signature of Contractor with seal
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Sr.
No.

LIST OF APPROVED MATERIALS.
LIST OF NOMINATED MATERIALS & SUPPLIERS

INTERIOR WORK

SUGGESTED MAKE LIST

Make Offered by the Tenderer

Plywood

Archidply, Anchor, Sharon, Green ply

Laminated sheet

IArchidlam Marino

Acrylic sheet

ICI, GE or equivalent ISI make

Adhesive Fevicol / Araldite/Anchor or equivalent
Flush Door Century, Greenply, Orchid

Polish Dulx sheenlac

Latex MM Foam or equivalent ISI make

High density foam

U Foam or equivalent ISI make

Locks

Haffle / Hettich / Ebco

Storage Hardware

Haffle / Hettich / Ebco

Screws / Nails & other accessories

GKW / Nettleford or equivalent

False Flooring

Kebao , Armstrong , AMF or equivalent

Vinyl Flooring

IArmstrong ,gerflor, Eurotex ,

Carpet

Unitex, Armstrong,

Plain/Toughened glass

Saint- Gobain,

Hardware for general staff areas

Dorma / Euro/ Ozone / Enox / Ebco /Hamco

Hardware for main Glass doors (patch
fittings)

Dorma / Euro/ Ozone / Enox / Ebco /Hamco

Door Closers (general use)

Dorma / Euro/ Ozone / Enox / Ebco /Hamco

Floor springs (general use)

Dorma / Euro/ Ozone / Enox / Ebco /Hamco

Floor springs for main glass doors

Dorma / Euro/ Ozone / Enox / Ebco /Hamco

Aluminium Sections for Paritions

Uindal / Tata steel

False Ceilings: Gypsum Gyproc
False Ceilings: Grid ( As Approved ) Armstrong / AMF
False Ceilings: Grid ( Metal Ceiling) AMF / Armstrong /

Gl Sections

India Gypsum / Saint Gobain / Jindal

Acoustical False Ceilings: Mineral fiber board

IArmstrong, Hunter Douglas / Peritex

POP Punning

Gyprock / India Gypsum / Birla

Paint

Asian

Exterior Paint

Asian

ACP ( Exterior / Interior)

Alstone / Eurobond /Alucobond

Cylicon

G E / Dow corning / Wacer

Rolling / Vertical Blinds

Vista / Peritex / Winfab / MAC or equivalent

Frosted Film

Garware or equivalent
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LIST OF TYPE AND MAKE OF MATERIALS TO BE USED

Electrical
List of nominated materials and suppliers Approved makes Make offered
by tenderer

Light Fittings Philips

MCCB, MCB, RCCB, DB, ICTPN TP, HRC Fuse, change | L&T, ABB, Legrand, Siemens,

over switch, switch fuse Unit Schneider

FRLS insulated Elec. Wire/ cable armourd, | Orbit

unarmourd, Sheathed,unSheathed, flexible LT cable,

Multi core, single core cable, flat cable

PVC conduit(HEAVY DUTY ONLY) CAP/Finolex/Polycab

PVC insulated copper conductor Wires Finolex/ Polycab/RR Cable

Distribution Box Legrand/ Anchor

MCB & MCCB Legrand/ Schneider/
ABB/Siemens/L&T

Light Fixture & Lamps Philips

HT cable Polycab/Havells

Modular Switches ANCHOR/ROMA

DLP Trunking Legrand/Schneider or equivalent

Power cable CCI/ Skytone/ Universal/ LAPP/
Torrent

End Termination Raychem/ Mahindra/ELMEX

PANEL Crompton/L&T/C&S

Fan Crompton/Havells/Bajaj/Usha

Raceway & Alu. Trunking Tata/Jindal/Zenith

Casing Caping Finolex/Cap or equivalent

Weather proof socket outlet with MCB ABB/MDS/LEXIC/Neptune/Elcon-
Clipsil, Siemens, Schneider (Merlin
Gerin)

Miniature Circuit Breaker ABB/MDS/LEXIC/
Clipsil/Siemens/HPL

Earth Leakage Circuit Breaker MDS/LEXIS/Siemens/HPL

MCB Distribution Boards in sheet steel housing Legrand/ Anchor

(double door)

Distribution

MV Contractor/Timer/Relays/Starters Legrand/ Schneider(MG)/
ABB/Siemens/L&T

Moulded case circuit breakers Legrand/ Schneider(MG)/
ABB/Siemens/L&T

SFU/Fuses HPL/ L&T. Siemens, GE Power,
Schneider (MG)

ACB Schneider(MG)/
ABB/Siemens/L&T

Single Phase Preventer (Current base) L&T, Minilec

Raising Mains & Tap Off (Power coated) Zeta, C&S, Siemens

MV Switcheboards (Powder Coated) Tricolite  Electrical Industries,
conlec Enginners Pvt. Ltd, Vidyut
Control Pvt Ltd, Trinitron
Milestone Switchgear, Unilec Ltd,
Madhu Electrical Advance Electro
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Control Pvt Ltd.

Low Tension System

Light & Fan Wire Orbit

Telephone Wires Delton, Skyline, Finolex, Rallison,
Batra Henley

Telephone Tag Blcoks Krone / Pouyet/ TVS

Cables and Accessories

1100Volts grade Cables CCI, Universal, Fort Gloster,
Polycab, RPG (Asian), Nicco

Cable Lugs Dowells

Cable compression Glands

Peeco/ Comet

Cable Trays / Cable ladders

Slotco, Bharti, RICCO, Pilco, MM
Enterprises

Metering & Protection

Cast Resin current transformers

Gilbert Maxwell, Kappa AE,Precise

Meters (Digital)

L&T Roshab, Automatic Electric,
Siemens, Socomex

Selector switches

HPL/L&T Salzer, Kaycee

Indication lamp

L&T Vaisno Teknic

KWH Electronics Digital Meter

Secure, L&T, Enercon, Socomec-
HPL

EPABX

Exchange/ Console Panel

Copper connection, Flash Hymax,
Accord CG, Tata Telecom,

Panasonic
CVT Logicstat, Blue Bird, Selvon, Max
Power
UPS HPL- Socomec, Tata Liebert, APC,
Invensys, Copper Connection
Hand Set Beetel, Tataphone, Crompton
Tape off Cat Vision, Shyam

Electrical Items

Panel Switch Gear & related Item

LT Panel/Bus Duct

By any Panel manufacturer who
process C.P.R.I certificate for
specified fault level & IP level
protection

Fuse Disconnector switch/switch fuse unit

L&T, Siemens/
Schneider/ABB/Legrand

Ammeter Voltmeter

AE/L&T/MECO/Rishab

Digital Meters/ Intelligent Maultifuntional Digital
mater

AE/HPL/CONZERV

Selector Switch, Push button switch / emergency
switch

KAY CEE/ L&T/ Siemens/
Schneider

Indication Lamp

AE/L&T/Siemens/ Schneider

CT's

L&T / AE/ Kappa

AT's

L&T/Siemens/ Schneider/ grand
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