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NOTICE INVITING TENDER 
 

Sealed tenders for Empanelled Electrical Contractor in B.O.I Muzaffarpur Zone under the category upto 

Rs.5.00 lakhs on item rate basis are invited from competent Contractors having sound Technical and 

financial capacity for Electrical & Data cabling work of  

BANK OF INDIA  SHERPUR BRANCH.   

 Eligibility criteria 

1. The Contractor should be EMPANELLED IN BANK OF INDIA  MUZAFFARPUR  ZONE 

under the category upto Rs.5.00 lakhs and have completed satisfactorily  work Electrical, 

Data cabling works of similar nature (composite work) and magnitude of at least 80% of 

the estimated value in a single contract or two similar works costing not less than the 

amount equal to 50% of the estimated cost each or three similar works costing not less 

than the amount equal to 40% of the estimated cost each completed in the last three years 

in Banking sectors,                   Govt of India, Public Sector Undertakings of Central 

Govt. and reputed corporate. Work order and completion certificate of the work must 

be attached (in Envelop No.1) with the tender for prequalification otherwise tender 

will be rejected. 

2.  The contractor should get electrical work executed through an electrical contractor with 

valid MV license. 

 

Eligibility criteria required for Prequalification of the bidder for  Electrical & Data Cabling works In  

B.O.I SHERPUR BRANCH 

Important:  1. Please type or handwrite in capital letters. 

2. Attach copies of the supporting documents. 
3. Please use additional sheets if required. 
4.  Please sign & Stamp each page of tender document. 

Name of the Bidder :  

email address :  

Telephone number office :  

Mobile No :  

Fax no. :  

Address 1 :  

  

City :  

Pin code :  

Year of Establishment (Minimum three years 

establishment)  

           Attach copies of the supporting documents. 

 

 



 

Status of the Firm : Proprietary/Partnership/ Ltd./Pub. Ltd 

 
. 

 

Names of the directors/Partners/proprietor :  

Name and address of the Bankers – 1 :  

Name and address of the Bankers – 2 :  

Name and address of the Bankers – 3 :  

Registration number and date with Registrar 

 of Companies/Firms : 
 

Registration No of ‘A’ Class Electrical Contractor  

(May be associated): 
            

PAN Card Number :             

GST No :-             

Request copies of the 3 Years Balance sheet:-             

Current solvency certificate from your Banker :-  

  
 

 Empanelment with B.O.I &  other Banks/PSUs   

 

            

 

Field of activities :  

Main Activity :  

Value of the total work done till date : 

 
            



List particulars of successfully completed works of s, 

Electrical and Data cabling works during last 3years. 

One project atleast-4.48 lacs or 

Two project atleast-3.36 lacs or   

Three Project atleast-2.24 lacs 

               

Details of Tender fee Attached:- 

Details of EMD Attached:- 

 

 

 

 

List Number of Technical staff working in the organization : Attach details 

List number of other staff working in the organization : Attach details 

Have you in past carried out any works for Bank of India  

or its subsidiaries? : 
Attach details 

Have you been ever disqualified or levied penalty by the 

Bank in past for non fulfilment of the contractual 

obligations. If yes, please provide details in brief. : 

 

Have you been ever been put on a holiday list or banned 

by any  Public Sector Units? If yes please provide details 

in brief: 

 

 

I/We confirm that to the best of our knowledge this information is authentic and accept that any deliberate concealment will amount to disqualification at any stage.  

 

   

 

Seal and Signature of the Bidder/s. 

 

Date:- 

Place:- 

 

 

 

 



 

Mode of Purchase of Tender Documents 

 

1. Tender Document may be purchased from Corporate Services Department of B.O.I Zonal 

Office,  MUZAFFARPUR , on payment of Rs.1000/- (Rs One thousand only) in form of  

Demand Draft/Banker’s Cheque favoring Bank of India, payable at MUZAFFARPUR from  

31-05-2024 to  14-06-2024  between 10 a.m. to 5 pm(from Monday to Saturday) and 

(excluding Sundays and Holidays) 

 

2. The Contractor can also download the Tender Document from Bank’s website 

www.bankofindia.com from 31-05-2024 to 14/06/2024  . However the contractor have to 

enclose Rs.1000/- (Rs. One thousand only) in the form of DD/Banker’s Cheque favoring 

Bank of India payable at MUZAFFARPUR,  along with the Technical Bid in Envelope No-01 

failing which their Tender will be summarily rejected. It is the responsibility of the 

contractor to ensure that all the pages of Tender Documents are intact while submitting their 

Tenders. If it is found that any page is missing from tender document, their tender will be 

rejected summarily. 

 

Mode of Submission of Tender Document 

Tenders which should always be placed in sealed cover with the name of the work of tender 
written on the envelopes are to be submitted  
                                                          To 

 The Zonal Manager, 
Bank of India Zonal Office  Muzaffarpur 

 Corporate Services Department  

2nd Floor yamuna complex Mithanpura 

                                                                  Muzaffarpur-842002. 

                                                                         Bihar 
 In a sealed envelope of appropriate size containing the documents as under”  
 

ENVELOPE MARKED NO 1, “TECHNO COMMERCIAL BID” (PART A) 

Envelope marked no 1 shall contain the following Documents and should be properly sealed. 

1. Forwarding letter without mentioning the cost of Tender value. 

2. Tender document cost of Rs. 1000/- in form of  Demand Draft / Banker’s Cheque in favour 

of Bank of India, payable at MUZAFFARPUR.(if downloaded from Bank’s website) 

3.  Earnest money deposit of Rs. 4,400/- in form of Demand Draft/ Bankers cheque in favour 

of Bank of India, payable at MUZAFFARPUR. 

4. Completion certificate & work order of the works completed. 80% of the estimated value 

in a single contract or two similar works costing not less than the amount equal to 50% 

of the estimated cost each or three similar work costing not less than the amount equal 

to 40% of the estimated cost each. 

5. Photocopies of PAN No, GST regd. No. certificate. 

6.  Electrical contractor who will execute the work for and on behalf with valid license (MV), 

Govt.  Of  Bihar. 

ENVELOPE MARKED NO. 2 – “FINANCIAL BID” (Part B) 

Envelope marked No.2 shall contain the duly filled in Financial Bid.  

ENVELOPE MARKED NO. 3 

 Envelope marked No. 1 & 2 shall be put in large envelope of adequate size marked No. 3 which 
shall be properly sealed. This envelope which shall be endorsed on the outside face and should be 
written on  “TENDER  FOR  ELECTRICAL & DATA CABLING WORK IN BANK OF INDIA   

SHERPUR  BRANCH” 

 

 

http://www.bankofindia.com/


“TENDER FOR  ELECTRICAL & DATA CABLING WORK OF BANK OF INDIA SHERPUR 

BRANCH” 

 

Estimated cost   :   Rs. 4,40,000 /- 

Earnest Deposit money           : Rs 4,400/-(Four thousand four hundred rupees only) by crossed 

demand draft / Bankers cheque payable at MUZAFFARPUR and drawn in favour of  

Bank of India.  

Place of Submission:-       To              

                                                             The Zonal Manager, 
Bank of India Zonal Office  Muzaffarpur 

 Corporate Services Department  

2nd Floor yamuna complex Mithanpura 

                                                                  Muzaffarpur-842002. 

                                                                         Bihar 

Time of completion   : - 15 Days 

Time and date of submission of Tender:- Before 05:00 PM on 14/06/2024 

Time and date of opening of Techno Commercial Bid (Part –A): 3:00 PM on 15/06/2024 

Time and date of opening of Price Bid:  (Part B): 4:00 PM on  15/06/2024 (Price bid will be 

opened only those whose Techno commercial bid qualified) 

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any 

or all the tenders without assigning any reason what so ever. 

  Contact person of Bank of India, Zonal office, Corporate Service Depth, MUZAFFARPUR 

Mr.Satya Prakash (0621-2273692) 

Mr. Sanjeev Kumar (0621-2273692) 

 

Bank of India. 

Muzaffarpur zone. 

Muzaffarpur. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

           

 



 

 

     GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE OF TENDERERS   
           

1. Tenders are hereby invited on behalf of Bank of India for Electrical & Data cabling 

WORK OF B.O.I  SHERPUR  BRANCH Estimated cost of Rs 4.40 lacs appx. 

2. Tenders/contract document consisting of plans,   complete specifications, the schedule of quantities 

of the various classes of work to be done, and the set of conditions of contract to be complied with 

by the persons whose tenders may be accepted, and which will also be found in the form of tenders, 

can be purchased at the Corporate Services Department of B.O.I Zonal Office, Muzaffarpur                                          

as stipulated in Notice Inviting Tender. 

3. Since it is a working branch the site for the work shall be made available in parts. In case of two part 

tenders, dates of submission opening of the tenders and the parts there of along with the 

superscription on the packages should be as per specific instruction in the Notice inviting Tender. 

4 Tenders are to be on the prescribed form which can be obtained from the Zonal office Bank of India, 

Muzaffarpur , on payment of  non- refundable Rs 1000/-  in DD/ Banker’s cheque  in favor of Bank 

of India , Payable at Muzaffarpur or can be downloaded  as stipulated in Notice Inviting Tender. The 

time allowed for the carrying out of the work will be  30 days from the date of written orders to 

commence work. 

5 The contractors should quote in figures as well as in words the rate, and amount tendered by them. 

The amount for each item should be worked out and requisite totals given. 

6 When a contractors signs a tender in an Indian language the percentage above or below and the 

tendered amount and the total amount tendered should also be written in the same language. In the 

case of illiterate contractors the rates or the amounts tenders should be attested by a witness. 

7 Issue of tender form will be stopped one day before the date fixed for the opening of tenders. 

                 Earnest money, amounting Rs 1,000/- in the form of Bank Draft/Banker’s Cheque drawn in favour 
                of Bank of India, Muzaffarpur. Must  accompany each tender is to be in a sealed cover super scribed   

 “TENDER  FOR   ELECTRICAL & DATA CABLING WORK IN BANK OF INDIA SHERPUR  
BRANCH.  

                  and addressed to the  Zonal Manager. Bank of India, Zonal Office, Muzaffarpur.        

8 The contractor, whose tender is accepted will be required to furnish by way of security deposit for 

the due fulfillment of his contract, such sum as :  

       

Earnest Money deposit (EMD): @ 1% of the estimated cost of work and to be submitted with the 

tender. 

Initial Security Deposit (ISD)  : 2% of the accepted contract value less EMD and to be deposited 

by the contractor within 7 days of the acceptance of the tender. 

 Retention Money: The Security Deposit shall be collected as detailed in clause no 11 of the General 

conditions of the contract. 

The EMD of the contractor, whose tender is accepted, shall be forfeited in full in case he does not 

remit the Initial Security Deposit within the stipulated period or start the work by the stipulated date 

mentioned in the award letter. 

     10.  The acceptance of a tender will rest with the Bank of India, Zonal Office, Muzaffarpur. Which does 

not bind itself to the lowest tender and reserved to itself the authority to reject any or all of the 

tenders received without the assignment of a reason. All tenders in which any of the prescribed 

conditions are not fulfilled or are incomplete in any respect are liable to be rejected .The Bank 

reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 

revision of rates or other conditions if his tender is accepted in parts. 

11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 

12. All rates shall be quoted on the proper form of the tender alone. 

13. An item rate tender containing percentage below/above will be summarily rejected. However, where 

a tender voluntarily offers a rebate for payment within a stipulated period, this may be considered. 

14.       On acceptance of the tender, the name of the accredited representative (s) of the contractor who 

would be responsible for taking instructions from the employer/architects shall be communicated to 

the Employer. 

15.      Special care should be taken to write the rates in figures as well as in words and the amounts in 

figures only, in such a way that interpolation is not possible. The total amount should be written both 



in figures and in words. In case of figures, the words “Rs.” Should be written before the figure of 

rupees and words” P” after the decimal figures, e.g. Rs. 2.15p. And in case of words, the word 

“Rupees” should precede and the word “Paisa” should be written at the end, unless the rate is in 

whole rupees and followed by the words “only”, it should invariably be up to two decimal places. 

While quoting the rate in schedule of quantities, the word “only” should be written closely following 

the amount and it should not be written in the next line. 

16. The Bank does not bind itself to accept the lowest or any tender and reserves to itself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at 

the rate quoted. 

17. All taxes including Sales Tax excise duty or any other tax on material or on finished works like 

work’s contract tax, service tax, Turn-over Tax, etc. in respect of this contract shall be payable by 

the contractor and the Bank will not entertain any claim whatsoever in this respect. 

This particular aspect should be mentioned in the tender notice. 

18. The contractor shall give a list of his relatives working with the Bank along with their designations 

and addresses. 

19. No employee of the Bank is allowed to work as a contractor for a period of two years of his 

retirement from Bank service, without the previous permission of the Bank. The contract is liable to 

be cancelled if either the contractor or any of his employees is found at any time to be such a person 

who had not obtained the permission of the Bank as an aforesaid before submission of the tender or 

engagement in the contractor’s service. 

20. The tender for works shall remain open for acceptance for a period of 7 days from the date of 

opening of Price Bid. If any tenderer withdraws his tender before the said period, then the Bank 

shall be at liberty to forfeit Earnest Money paid along with tender. 

21. The tender for the work shall not be witnessed by a contractor who himself/themselves has/have 

tendered or who may and had/have tendered for the same work. Failure to observe this condition 

would render tenders of the contractors tendering as well as witnessing the tender liable to summary 

rejection. 

22. It will be obligatory on the part of the tenderer to tender and sign and tender documents for all the 

component parts and that, after the work is awarded, he will have enter into an agreement for each 

component with the Competent Authority in the Bank. 

23. The tenderer, apart from being a competent contractor must associate himself with agencies of the 

appropriate class who are eligible to tender for (i) Electrical, LAN  

24       The electrical work included in the contract shall be executed by an electrical contractor with 

valid electrical (MV) license issued by Government of  Bihar (Electricity Department).But all 

the responsibility of the work fixed on the main contractor ( contractor).  

25.       Tenders which should always be placed in sealed cover with the name of the work of tender    

            written on the envelopes will be received by the Zonal Manager,Bank of India, Zonal   

            Office, Muzaffarpur,  Bihar in a sealed   envelope of appropriate size Containing the            

            documents as under:- Techno Bid , Financial Bid , Tender fee , EMD 

 
26.  The contractor who will disqualifying in the “TECHNO  COMMERCIAL  BID” his “FINANCIAL    BID “ will 

not be opened & returned in the sealed form as submitted by them along with EMD (without any 

interest) 

27. The tenderer  should note that the tender is to be strictly on the item rate basis and his attention is 

specifically drawn to the fact that the rate for each individual item should be correct workable 

(abnormal rate may cause to forfeit the E.M.D.) irrespective of the quantity actually done notwith 

standing the quantity stated in the schedule of quantities. 

 

Shailendra Kumar 

(Zonal Manager) 

Bank of India.  

Muzaffarpur Zone. 

 

  



GENERAL CONDITIONS OF CONTRACT 
Except where provided for in the description of the individual items in the schedule of quantities and in 

specifications and conditions laid down herein after and in drawings , the work shall be carried out as per 

standard specification and under the direction of Employer /Architect.  

CLAUSE-1:- INTERPRETATION. 

In construing these conditions, the specifications, the schedule of quantities, tender & agreement, the 

following words shall have the meaning herein assigned to them except where the subject or context 

otherwise requires :- 

i. Employer: The term “Employer” shall denote Bank of India with their head office at Star House, C-5, 

“G” Block, Bandra Kurla Complex, Bandra (east), Mumbai-400051 & any of its employees 

representative authorized on their behalf. 

ii. Architects:- The term “Architect” shall mean M/S Raunak Architect & Engineers Pvt Ltd  or in the 

event of his / their ceasing to be the Architects for the purpose of this contract such other person/s as 

Employer shall nominate for the purpose. 

iii. Contractor:- The  term “Contractor” shall mean ………………(Name and address of the contractor) 

and his / their heirs , legal representatives , assigns and successors. 

iv. Site: - The site shall mean the Bank of India, SHERPUR Branch  situated at N.H 28 main road Sherpur 

Muzaffarpur ( Bihar). 

v. Site Engineer:-  The representative of the architect / Employer will be carrying out the site inspection 

vi. Drawing: - The work is to be carried out in accordance with drawing, specifications, the bill/ schedule 

of quantities and any further drawing which may be supplied or any other instruction, which may be 

given by the Employer/Architect during execution of work. 

        All drawings relating to work given to the contractor together with a copy of schedule of quantities are   

         to be kept at site and the Employer/ Architects shall be given access to such drawing or schedule of    

        Quantities whenever necessary. In case any detailed drawing are necessary contractor shall prepare such   

        detailed Drawings and / or dimensional sketches therefore and have it confirmed by the Employer /    

       Architects Prior To taking up such work. The contractor shall ask in writing for all clarifications on   

       matters occurring anywhere in drawings, specifications and schedule of quantities or to additional      

       instructions at least 10 days a head from the time when it is required for implementation so that the   

      Employer may be able to give decision thereon. 

vii. “The works” shall mean the work or works to be executed or done under this contract. 

viii. “Act of Insolvency” shall mean any act as such as decided by the Presidency towns Insolvency Act or 

in Provincial Insolvency Act or any amending Statutes. 

ix. “The Schedule/ Bill of Quantities” shall mean the schedule of quantities as specified and forming part 

of this contract. 

x. “Period Schedule of Quantities “shall mean the schedule of quantities duly priced with the accepted 

quoted rates of the contractor. 

CLAUSE-2:- SCOPE. 

The work consists of Construction of Employer’s Electrical & Data cabling work B.O.I SHERPUR  Branch   

 he “drawings” and “schedule of quantities”. The , electrical works and LAN etc.  Are within the scope of 

this tender. It includes furnishing all materials, labor, tools and equipment and management necessary for 

and incidental to the construction and completion of the work. All work, during its progress and upon 

completion, shall conform to the lines, elevations and grades as shown on the drawing furnished by the 

Employer / Architects. Should any detail essential for efficient completion of the work be omitted from the 

drawings & specifications it shall be the responsibility of the contractor to inform the Employer / Architects 

and to furnish and install such detail with Employer’s /Architect’s concurrence, so that upon completion of 

the proposed work the same will be acceptable & ready for use. 

Employer/Architects may in their absolute discretion issue further drawings and / or written instructions, 

details, directions and explanations which are hereafter collectively referred to as “The Employer’s /  

Architect’s   instructions” in regard to : 

(a)  The variation or modification of the design, quality or quantity of works or the addition or omission or 

substitution of any work. 

(b)  Any discrepancy in the drawings or between the Schedule of Quantities and / or drawings and / or 

specifications. 

(c)  The removal from the site of any defective material brought thereon by the contractor and substitution of 

any other materials thereof. 

(d)  The demolition removal and/or re-execution of any works executed by the Contractor/s. 



(e)  The dismissal form the work of any persons employed thereupon. 

(f)  The opening up for inspection of any work covered up. 

(g)  The rectification and making good of any defects under clauses herein after mentioned and those arising 

during maintenance period (retention period.) 

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s / 

Architect’s instruction provided always that verbal instructions, directions and explanations given to the 

contractor’s or his representative upon the works by the Employer/Architects shall be if involving a variation 

be confirmed in writing to the contractor/s  within 7 days. No works for which rates are not specifically 

mentioned in the priced schedule of quantities, shall be taken up without written permission of the Employer. 

Rates of items not mentioned in the priced schedule of quantities shall be fixed by the employer in 

consultation with the Architects as provided in Clause “variation”.   

Regarding all factory made products for which ISI marked products are available, only products 

bearing ISI marking shall be used in the work.  

CLAUSE-3:- TENDERER SHALL VISIT THE SITE. 
Intending tenderer shall visit the site and make him self thoroughly acquainted with the local site condition, 

nature and requirements of the works, facilities of transport condition, effective labor & materials, access 

and storage for materials and removal of rubbish. The tenderer shall provide in their tender for cost of 

carriage, freight & other charges as also for any special difficulties and including police restriction for 

transport etc. for proper execution of work as indicated in the drawing. The successful tenderer will not be 

entitled to any claim of compensation for difficulties faced or losses incurred on account of any site 

conditions which existed before the commencement of the work or which in the opinion of the 

Employer/Architects might be deemed to have reasonably been inferred to be so existing before 

commencement of work. 

CLAUSE-4:- TENDERS. 

The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed on the 

last page together with initials on every page. Initial / signature will indicate the acceptance of the tender 

paper by the tenderer.  

The Bill of quantities shall be filled in as follows: 

i. The “Rate” column to be legibly filled in ink in both English figures & English words. 

ii. Amount column to be filled in for each item and the amount for each sub head as detailed in the 

“schedule of quantities.” 

iii. All corrections are to be initialed. 

iv.  The “Rate Column” for alternative item shall be filled up. 

v. The “Amount” column for alternative items shall be filled up. 

vi. In case of any errors/ omissions in the quoted rates, the rates given in the tender marked “Original” shall 

be taken as correct rates. 

No modifications, writings or corrections can be made in the tender papers by the tender, but may at his 

option offer his comments or modifications in a separate sheet of paper attached to the original tender 

papers. 

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the 

tenders for each section or to split up and distribute any item of work to any specialist firm / firms, without 

assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the 

fact that the rates for each and every item should be correct, workable & self-supporting. If called upon by 

the employer/ Architect detailed analysis of any or all the rates shall be submitted. The employer/ Architect 

shall not bound to recognize the contractor’s analysis. 

The works will be paid for as “measured work” on the basis of actual work done and not as “lump sum” 

contract, unless otherwise specified. 

All items of work described in the schedule of quantities are to be deemed & paid as complete works in all 

respects and details including preparatory and finishing works involved, directly, related, to and reasonably 

detectable from the drawing, specification & schedule of quantities and no further extra charges will be 

allowed in this connection. In the case of lump sum charges in the tender in respect of any item of work, the 

payment of such item of work will be made for the actual work done on the basis of lump sum charges as 

will be assessed to be payable by the employer /Architects. 

The employer has power to add to, omit from any work as shown in drawing or described in specification or 

included in the schedule of quantities and intimate the same in writing but no addition, omission, or variation 

shall be made by the contractor without authorization from the employer. No variation shall vitiate the 

contract. 



The tenderer shall note that his tender shall remain open for considering for a period of 15 days from the date 

of opening of the tender. 

CLAUSE-5:- AGREEMENT. 

The successful contractor may be required to sign agreement as may be drawn up to suit local condition and 

shall pay for all stamps and legal expenses, incidental thereto. 

CLAUSE-6:- PERMITS AND LICENSES. 

Permits & licenses for release of materials which are under Government control will be arranged by the 

contractor at his own liability. The employer will render necessary assistance, sign any forms or applications 

that may be necessary. The basic price of controlled materials, if any, for the purpose of valuing the tender, 

is to be considered as stipulated below. This will also be the basis of adjustment in setting the contractor’s 

bills. 

CLAUSE-7:- GOVERNMENT & LOCAL RULES. 

The contractor shall confirm to the provisions of all local Bye-laws and acts relating to the work and to the 

regulations etc. of the Government & Local Authorities and of any company with whose system the structure 

is proposed to be connected. The contractor shall give all notices required & followed the provision 

envisaged by said act, rules, regulations & Bye-laws etc. and pay all fees payable to such authority/ 

authorities for execution of work involved. The cost, if any, shall be deemed to have been included in his 

quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations 

etc., and shall indemnify the employer against such liabilities and shall defer all actions arising from such 

claims or liabilities. 

CLAUSE-8:- TAXES AND DUTIES. 

GST Payable extra as per rule. 

CLAUSE-9:- QUANTITY OF WORK TO BE EXECUTED. 
The quantities shown in the schedule of quantities are intended to cover the entire new structure indicated in 

the drawings but the employer reserves the right to execute only a part or the whole or any excess thereof 

without assigning any reason therefore.  

CLAUSE-10:- OTHER PERSONS ENGAGED BY THE EMPLOYER. 
The employer reserves the right to execute any part of the work included in this contract or any work which 

is not included in this contract by other agency or persons and contractor shall allow all reasonable facilities 

and use of his scaffolding for the execution of such work. The main contractor shall extend all cooperation in 

this regard. 

CLAUSE-11:- EARNEST MONEY AND SECURITY DEPOSIT. 
The tenderer will have to deposit an amount of Rs 4,400/- in the form of Bank draft/Banker’s Cheque in 

favour of Bank of India at the time of submission of tender as an Earnest money. The employer is not liable 

to pay any interest on the earnest money. The earnest money of the unsuccessful tenderers will be refunded 

without any interest soon after the decision toward the work is taken or after the expiry of the validity period 

of the tender. 

The successful tenderer to whom the contract is awarded will have to deposit an initial security deposit a 

further sum to make up 2% of the value of accepted tender including the earnest money. The initial security 

deposit will have to be made within 07 days from the date of acceptance of the tender, failing which the 

Employer at his discretion may revoke the letter of acceptance & forfeit the earnest money deposit furnished 

along with the tender. It shall be refunded to the contractor along with the accrued interest within 14 days 

after the issue of certificate of completion certificate 

Apart from the initial security deposit made as above, retention money shall be deducted from 

progressive running bills @ 10% of the gross value of each running bill until the total security 

deposit. i.e. the initial security deposit plus the retention money equals 10% of accepted Tender 

amount .The retention amount will be refunded to the contractor 14 days after the end of defect 

liability period (i.e. 12 months)  provided he has satisfactorily carried out all the work and attended 

to all defects in accordance with the conditions of contract. No interest is allowed on retention 

money. 
The scale of Earnest Money, Initial Security Deposit and Retention Money is as under:- 

 

i)        Earnest Money (EMD):     @ 1% of the estimated cost of work and to be 

 Submitted with the tender. 

 

ii) Initial security deposit (ISD) :     @ 2% of the accepted contract value less EMD, 



And to be deposited by the contractor within 7 days 

of acceptance of his tender. 

iii)  Retention Money   :  10% of  Verified bill. The defect liability period shall be twelve month. 

 

CLAUSE-12:- CONTRACTOR PROVIDE EVERYTHING NECESSARY. 

The contractor shall provide everything necessary for the proper execution of the work according to the 

intent and meaning of the drawing, schedule of quantities and specifications taken together whether the same 

way or may not be particularly shown or described therein provided that the same can reasonably be inferred 

there from  and if the contractor finds & discrepancies therein he shall immediately and in writing refer to 

the same to the Employer/ Architect/ PMC whose decision shall be final & binding. The contractor shall 

provide himself for ground and fresh water for carrying out of the works at his own cost. The Employer shall 

on no account be responsible for the expenses incurred by the contractor for hired ground or fresh water 

obtained from elsewhere.   

The rates quoted against individual items will be inclusive of everything necessary to complete the said 

items of work within the contemplation of the contract and beyond the unit price, no extra payment will be 

allowed for incidental or contingent work, labour, and / or materials inclusive of all taxes and duties 

whatsoever except for specific items, if any, stipulated in the tender documents. 

The contractor shall supply, fix, and maintain at his own cost for the execution of any work , all tools, 

tackles, machineries and equipments and all necessary centering, scaffolding, staging, planking, timbering, 

strutting, shoring, pumping, fencing, boarding, watching & lighting by night as well as by day required not 

only for the proper execution and protection of the said work but also for the protection of the public and 

safety of any adjacent  roads, streets, walls, houses , building, all other erections, matters, and things and the 

contractor shall take down and remove any or all such centering, scaffolding, staging, planking, timbering, 

strutting, shoring etc. as occasion shall be required or when ordered so to do, and shall fully reinstate and 

make good all matters and things disturbed during the execution of works to the satisfaction of the employer/ 

architects. 

The contractor shall also provide such temporary roads on the site as may be necessary for the proper 

performance of the contract and for his own convenience but not otherwise. Upon completion, such roads 

shall be broken up and leveled where so required by the drawing, unless the employer shall otherwise direct. 

The contractor shall at all time give access to the worker employed by the employer or any men employed 

on the building and to provide such parties with proper sufficient and if required, special scaffolding, hoists 

and ladders and provide them with water and lighting and leave or make any holes, grooves etc. in any work, 

where directed by the employer as may be required to unable such workmen to lay or fix pipes, electrical 

wiring, special fittings etc. The quoted rates of the tenderer shall accordingly include all these above 

mentioned contingent works. 

CLAUSE-13: TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART. 

Time of completion: The entire work is to be completed in all respects within the stipulated period. The 

work shall deemed to be commenced within 7 days from the date of acceptance letter. Time is the essence of 

the contract and shall be strictly observed by the contractor. 

The work shall not be considered as complete until the employer / architect have certified in writing that this 

has been completed and the defect liability period shall commence from date of such certificate. 

Extension of Time: If in the opinion of the Employer/ Architect the works be delayed 

a. by reason of  exceptionally inclement Weather or  

b. by reason of  instructions from employer in consequence of  Proceedings taken or threatened by or 

disputes with adjoining or neighboring  owners or  

c. by the works or delay of  other contractors or  tradesman engaged or nominated by the employer and 

not referred to in the specification or 

d. by reason of  authorized Extra or additions or  

e. by reason of  any combination of workmen or strikes or lockout affecting any of the building trades or 

f.  From other causes which the employer may consider being beyond the control of the contractor, the 

employer at the completion of the time allowed for the contract shall make fair and reasonable 

extension of time for completion in respect therefore. In the event of the employer failing to give 

possessions of the site upon the day specified above the time of completion shall be extended suitably.  

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give the 

employer, written notice thereof. Nevertheless , the contractor shall use his best endeavors all that to prevent 

delay & shall do all that may be reasonably required to the satisfaction of the employer to proceed with the 

works and on his doing so that it will be ground of consideration by the employer for an extension of time as 

above provided . The decision of the employer as to the period to be allowed for an extension of time for 



completion hereunder (which decision shall be final & binding on the contractor.) shall be promulgated at 

the conclusion of such strikes or lock-out and the employer shall then in the event of an extension being 

granted, determine and declare the final completion date. The provision in clause-15 with respect to payment 

of liquidated damages shall in such case , be read and construed as if the extended date fixed by the 

employer were substituted for and the damage shall be deducted accordingly. 

Progress of Work: - During the period of construction the contractor shall maintain proportionate progress 

on the basis of a programmer chart submitted by the contractor immediately before commencement of work 

& agreed to by the employer/ architect. Contractor should also include planning for procurement of scare 

material well in advance and reflect the same in the programmer chart so that there is no delay in completion 

of the project.   

CLAUSE-14: LIQUIDATED DAMAGES. 

Should the work be not completed to the satisfaction of the Employer/Architect with in stipulated period, the 

contractor shall be bound to pay  to the Employer  a sum calculated as given below by way of liquidated 

damages and not as penalty during which the work remains uncommented or unfinished after  the expiry  of 

the completion date. 

a. 1% of the estimated amount shown in the tender per week to a ceiling of 10% of the accepted 

contracted sum.   

  CLAUSE-15 : TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS, AND SITE 

OFFICE REQUIREMENT. 
The contractor shall provide, fix up and maintain in an approved position proper office accommodation  for 

the contractor’s representative and staff which offices shall be open at all reasonable hours to receive 

instruction notices or communications and clear away on completion of the works and make good all work 

disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered 

with  a coat of approved vanish . They are to be protected from ravages of termites, ants, and other insects. 

The contractor shall provide at his own cost all artificial lights required for the work and to enable other 

contractors & sub contractors to complete the work within the specified time.  

The contractor shall provide a suitable temporary hut for the watchman and clear away the same when no 

longer required  and to provide all necessary attendance , lights etc. required. 

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in 

a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause such 

latrines & soil to be cleared away whenever necessary & shall make good all the works distributed by these 

conveniences. 

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works during 

the construction and all receptacles, cisterns, water tanks etc. used for the storage of water must be suitably 

protected against the breeding of mosquitoes. The contractor shall indemnify the employer against any 

breach of rules on respect of anti malaria measures. 

The contractor shall not fix or place any placard or advertisement of any description of  permit the same to 

be fixed or placed in or upon any boarding , gantry, building structure other than those approved by the 

employer. 

PROTECTIVE MEASURES:-The contractor from the time of being placed in possession of the site must 

make suitable arrangements for watching, lighting, and protecting the work, the site and surrounding 

property by day, by night on Sunday and other holidays. 

Contractor shall indemnify the employer against any possible damage to the building, roads or member of 

the public in course of execution of the work. 

The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the 

work and materials and for altering and adopting the same as may be required and removing on completion 

of the works and making good all works distributed. 

STORAGE OF MATERIALS:- The contractor shall provide and maintain proper shed for the proper 

storage and adequate protection of the materials etc. and other work that may be executed on the site 

including the tools and materials of the sub contractors and remove same on completion .Cement godown 

shall be constructed for storing about six weeks requirement of cement and stored as per norms with a stack 

of 10 bags each and two feet opening all around with two feet passage of each stack . Structure shall be 

water proof from all the sides and top. Cement should be stored one feet above the ground level and have 

pucca raised floor. 

So also reinforcement bars are to be stored above the ground level to prevent the same from getting rusted.    



TOOLS:- The theodolite levels, prismatic compass, chain, steel & metallic tapes and all other surveying 

instruments found necessary on the works shall be provided by the contractor for the due performance of this 

contract as instructed by the site Engineer. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 

taking measurements and shall be supplied by the contractor.  

The mistries and the supervisors on the works shall carry with them always a one meter or two meter steel 

tape , a measuring tape of 30 meter , a spirit level, a plumb bob & a square and shall check the work to see 

that the work is being done according to the drawing and specifications. The site engineer will use any or all 

measuring instruments or tools belonging to the contractor as he chooses for checking and the work executed 

or being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of this 

scaffoldings, tools and plants etc. by sub contractors for their work. 

CLAUSE-16: NOTICE AND PATENT OF APPROPRIATE AUTHORITY AND OWNERS. 

The  contractor shall confirm to the provision of any acts of the legislature relating to the work and to the 

regulations and bye-laws of any authorities, and / or any water , lighting and other companies and / or 

authorities with whose systems the structure were proposed to have connection and shall before making any 

variations from the drawings or specification that may be associated to so conform give the employer / 

architect written notices specifying the variations proposed to be made and the reasons for making them and 

apply for instruction thereon. The employer/ architect on receipt of such intimation shall give a decision 

within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said acts ,  regulations or  bye-laws to be 

given to any authority and to pay to such authority or to any public officer all fees that may be properly 

chargeable in respect of the work and lodge the receipts with the employer. 

The contractor shall indemnify the employer against all claims in receipt of patent rights, royalties, damage 

to the buildings, roads or members of public in course of execution of work and shall defend all action 

arising from such claims and  shall keep the employer saved harmless and indemnified in all respects from 

such actions cost & expenses. 

CLAUSE-17 : CLEARING SITE AND  SETTING OUT WORKS 

The site on the plan shall be cleared of all obstructions, loose stone & materials rubbish of all kinds. All 

holes or hollows whether originally existing or produced by removal of loose stone or materials shall be 

carefully filled up with earth well rammed and leveled up as directed at his own cost. 

The contractor shall set out the works and shall be responsible for the true and perfect setting out of the work 

& for the correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any time, 

any error shall appear during the progress of any part of the work, the contractor shall at his own expenses 

rectify such error, if called upon to the satisfaction of the employer. The contractor shall further set out the 

works to the alternative positions at the site until one is finally approved and the rates quoted in his tender 

should include for this & no extra on this account will be entertained. 

CLAUSE-18 : DATUM. 

The average ground  level will be considered as the crown of the nearest road , which should be taken as 

“Datum” which is however , subject to final confirmation by the employer/ architects. All levels shown in 

the drawing are to be strictly adhered to.  

CLAUSE-19: BENCHES. 

The contractor is to construct and maintain proper benches of all the main walls, in order that the lines and 

levels may be accurately checked at all times. 

These Benches will consists of sal wood post of adequate length and minimum diameter 75mm to be driven 

in the ground at suitable distance as directed encased with brickwork. The wire nails will be driven on the 

top of sal wood post on the center lines of columns, walls, inside and outside faces of foundation trenches, in 

order that lines may be stretched between the benches and accurate intersection of excavation. Centerline of 

walls, columns etc. may be clearly indicated and checked at any time if it is so required.  

 

 

CLAUSE-20: CONTRACTOR IMMEADIATELY TO REMOVE ALL OFFENSIVE MATTERS. 

All soil, filth or other matters of any offensive nature taken out of any trenches, sewer, drain, cesspool or 

other place shall not be deposited on the surface but shall be at once carted away by the contractor to place 

provided by him. 

The contractor shall keep the foundations & works free from water and shall provide and maintain at his own 

expenses electrically or other power driven pumps and other plant to the satisfaction of Employer for the 

purpose, until the building is handed over to the employer. The contractor shall arrange for the disposal of 



the water so accumulated to the satisfaction of the employer and local authority and no claims will be 

entertained afterwards if he does not include in his rates for the purpose. 

CLAUSE-21: ACCESS. 

Any authorized representative of the employer shall at all reasonable times have free access to the works 

and/ or to the workshops, factories or other places where materials are being prepared or constructed for the 

work and also to any place where the materials are lying or from where they are being obtained and the 

contractor shall give every facility to the bank or their representatives necessary for inspection and 

examination and test of the materials and workmanship. Except the representatives of the employer no 

person shall be allowed at any time without the written permission of employer. 

 

 

CLAUSE-22: MATERIALS, WORKMENSHIP, SAMPLES & TESTING OF MATERIALS. 

All the works specified and provided for in the specifications or which may be required to be done in order 

to perform & complete any part thereof shall be executed in the best and most workmanlike manner with 

materials of the best & approved quality of the respective kinds in accordance with the particulars contained 

in and implied by the specifications and as represented by the drawings or according to such other additional 

particulars & instructions as may from time to time be given by the employer/Architects during execution of 

the work & to his entire satisfaction. 

If required by the employer/ Architect the contractor shall have to carry out tests on materials and 

workmanship in approved materials testing laboratories or as prescribed by the employer/ architect at his 

own cost to prove that the materials etc. under test conform to the relevant I.S. Standard or as specified in the 

specifications. The necessary charges for preparation of moulds (in case of concrete cube), transporting, 

testing etc. shall have to be borne by the contractor. No extra payment on this account should in any case 

entertain. 

All the materials (except where otherwise described) stores & equipments required for the full performance 

of the work under the contract must be provided through normal channel and must include charge for import 

duties, sales tax, octroi & other charges and must be the best of their kind available and the contractor/s must 

be entirely responsible for the proper and efficient carrying out of the work. The work must be done in the 

best workmanlike manner. Samples of all materials to be used must  be submitted to the employer/ architect 

when so directed by the engineer/ architect and written approval from employer / architect must be obtained 

prior to placement of order. 

During the inclement weather the contractor shall suspend concreting & plastering for such time as the 

employer/ architect may direct and shall protect from injury all work when in course of execution. Any 

damage (during construction) to any part of the work for any reasons due to rain, storm or neglect of 

contractor shall be rectified by the contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor shall 

take all precautions necessary for the protection of  work and at his own expenses shall make good any 

damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply all 

temporary / doors , protections to windows and any other requisite protection for the execution of work 

whether by himself or special tradesman or sub-contractor and any damage caused must be made good by 

the contractor at his own cost. 

CLAUSE-23: REMOVAL OF IMPROPER WORK. 

The employer shall during the progress of the work have power to order in written form time to time the 

removal from the work within such reasonable time or times as may be specified in the order of any 

materials which in the opinion of the Employer/Architect are not in accordance with specification or 

instructions, the substitution of any work executed with materials or workmanship not in accordance with the 

drawings and specifications or instructions. In case the contractor refuses to comply with the order the 

employer shall have the power to employ and pay other agencies to carry out the work and all expenses 

consequent thereon or incidental thereto as certified by the Employer/ Architect shall be borne by the 

contractor or may be deducted from any money due to or that may become due to the contractor. No 

certificate which may be given by the Architects shall relive the contractor from his liability in respect of 

unsound work or bad materials. 

CLAUSE.24  SITE ENGINEER/ PROJECT MANAGEMENT CONSULTANT. 

The term “Site Engineer” shall mean the person/ the representative of the employer/Architect  to superintend  

the work. The contractor shall afford the site engineer every facility and assistance for examining the works 

and materials and for checking and measuring work and materials. The site engineer shall have no power to 

revoke, alter, enlarge, or relax any requirements of the contractor or to sanction any day work, additions, 



alterations, deviations or omissions or any extra work whatever, except in so far as such authority may be 

specially  conferred by a written order of the employer. 

The site engineer shall have power to give notice to the contractor or to his foreman of non approval of any 

work or materials and such work shall be suspended or the use of such materials shall be discontinued until 

the decision of the employer is obtained. The work will from time to time be examined by the architects, 

engineers from the premises department of the employer and the  site engineer. But such examinations shall 

not in any way exonerate the contractor from the obligation to remedy any defects which may be found to 

exist at any stage of the work or after the same is complete. Subject to the limitations of this clause the 

contractor shall take instructions only from the architect/ employer or his representative.  

CLAUSE.25:CONTRACTOR’S EMPLOYEES. 

The contractor shall employ technically qualified and competent supervisors for the work who shall be 

available throughout the working hours to receive & comply with instructions of the employer/ architects. 

The contractor shall engage at least one experienced engineer as site-in-charge for execution of the work. 

The contractor shall employ in connection with the work persons having the appropriate skill or ability to 

perform their  job efficiently. 

The contractor shall employ local labourers on the work as far as possible. 

No labourer below the age of sixteen years and who is not an Indian National shall be employed on the 

work. 

Any labourer supplied by the contractor to be engaged on the work on day work basis either wholly or partly 

under the direct order or control of the employer or his representative shall be deemed to be a person 

employed by the contractor. 

 The contractor shall  comply with the provision of all labour legislation including the requirement of  

i. The Payment of wages act. 

ii. Employer’s Liability Act. 

iii. Workmen’s compensation act. 

iv. Contract labour (Regulation and Abolition) Act, 1970 and Central  Rules 1971. 

v. Apprentices act 1961. 

vi. Minimum Wages Act. 

vii. Any other act or enactment relating thereto and rules framed there under from time to time.  

The contractor shall keep the employer saved harmless and indemnified against claims if any of the 

workmen and all costs and expenses as may be incurred by the employer in connection with any claim that 

may be made by any workmen. 

The contractor shall comply at his own cost with the order of any health officer of the state or any local 

authority or of the employer regarding the maintenance of proper environmental sanitation of the area where 

the contractor’s labourers are housed or accommodated , for prevention of small pox, cholera, plague, 

typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in good 

sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all 

times for the use of men engaged on the works and shall remove and clear away the same on completion of 

the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the 

works or the lands adjoining the same. 

The contractor shall arrange to provide first-aid treatment to the labourers engaged on the works. He shall 

within 24 hours of the occurrence of any accident at or about the site or in connection with execution of the 

works, report such accident to the employer and also to the competent authority where such report is 

required by law. 

CLAUSE.26: DISMISSAL OF WORKMEN. 

The contractor shall on the request of the employer immediately dismiss from works any person employed 

thereon by him, who may in the opinion of the employer be unsuitable or incompetent or who may 

misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages against 

the employer or any of their officer or employee. 

CLAUSE.27: ASSIGNMENT. 

The whole of the works included in the contract shall be executed by the contractor and the contractor shall 

not  directly or indirectly transfer assign or underlet the contract or any part, share  or  interest therein nor 

shall take a new partner, without written consent of the employer and no subletting shall relieve the 

Contractor from the full and entire responsibility of the contract or from active superintendence of  the work 

during their progress. 

CLAUSE.28: DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things and 

for all damages to the structural and / or decorative part of property which may arise from the operations or 



neglect of himself or of any sub contractor or of any of his or a sub-contractor’s employees, whether such 

injury or damage arise from carelessness, accident or any other cause what so ever in any way connected 

with the carrying out of his contract. The clause shall be held to include inter-alia, any damage to buildings 

whether immediately adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as 

damages caused to the buildings and the works forming the subject of this contract by rain, wind or other 

inclemency of the weather. The contractor shall indemnify the employer and hold harmless in respect of all 

and any expenses arising from any such injury or damages to persons or property as aforesaid and also in 

respect of any claim made in respect of injury or damage under any acts of compensation or damage 

consequent upon such claim. 

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of 

the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all 

claims for damages to the property or third parties. 

The contractor shall effect the insurance necessary and indemnify the employer entirely from all 

responsibility in this respect. The insurance must be placed with a company approved by the employer and 

must be effected jointly in the name of contractor and the employer and the policy lodged with the latter. The 

scope of insurance is to include damage or loss to the contract itself till this is made over in a complete state. 

Insurance is compulsory and must be effected from the very initial stage. The contractor shall also be 

responsible for anything which may be excluded from damage to any property arising out of incidents, 

negligence or defective carrying out of this contract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 

compensations, costs, charges & expenses arising or accruing from or in respect of any such claim or 

damages from any sums due or to become due to the contractor. 

CLAUSE.29: INSURANCE. 

Unless otherwise instructed the contractor shall insure the works and keep them insured until the virtual 

completion of the contract against loss or damage by fire and/ or earthquake, flood. The insurance must be 

placed with a company approved by the employer in the joint names of the employer and the contractor for 

such amount and for any further sum being allowed to the contractor as an authorized extra. 

 The contractor shall  deposit the policy & receipt for premiums paid with the employer within 7 
(Seven) days from the date of issue of work order unless otherwise instructed. In default of the 

contractor insuring as provided above, the employer on his behalf may so insure and may deduct the 

premiums paid from any money due or which may become due to the contractor. The contractor shall as 

soon as the claim under the policy is settled or the work reinstated by the insurance company should they 

elect to do so, proceed with due diligence with the completion of the works in the same manner as though 

the fire has not occurred and in all respects under the conditions of the contract. The contractor in case of 

rebinding or reinstatement after fire shall be entitled to extension of time for completion as the employer 

may deem fit. 

CLAUSE.30: ACCOUNTS, RECEIPTS & VOUCHERS. 

The contractor shall, upon the request of the employer furnish them with all the invoices, accounts, receipts 

and other vouchers that they may require in connection with the work under this contract. If the contractor 

shall use materials less than what he is required under the contract, the value of the difference in the quantity 

of the materials he was required to use and that he actually used shall be deducted from his dues. The 

decision of the Employer shall be final & binding on the contractor as to the amount of materials the 

contractor is required to use for any work under this contract. 

CLAUSE 31. MEASUREMENTS 

Before taking measurement of any work the site engineer or a subordinate deputed by him shall give 

reasonable notice to the contractor. If the contractor fails to attend at the measurements after such notice or 

fails to countersign or to record the difference within a week from the date of measurement in the manner 

required by the site engineer then in any such event the measurement  taken by the site engineer or by sub-

ordinate deputed by him as the case may be is final and binding on the contractor & the contractor shall have 

no right to dispute the same.   

 

CLAUSE.32: PAYMENTS. 

All bills shall be prepared by the contractor in the form prescribed by the employer/ architect. No interim 

bill shall be prepared subject to minimum value of interim certificate as stated in these documents. The bills 

in proper forms must be duly accompanied by detailed measurements in support of the quantities of work 

done and must show deductions for all previous payments, retention money etc. 



 The Employer/ architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 

due to the contractor from the employer and the contractor shall be entitled to payment thereof, within the 

period of honoring certificates named in these documents. 

The amount stated in an interim certificate shall be the total value of work properly executed and  the 

amount to be retained by the employer as retention money as per general condition of contract The 

employer will deduct retention money as described as per general condition of contract.  The refund of 

retention money will be made as specified in the said clause. 

If the employer has supplied any materials or goods to the contractor, the cost of any such materials or goods 

will be progressively deducted from the amount due to the contractor in accordance with the quantities 

consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final payment only & 

not as payments for  work actually done and completed, and shall not preclude the requiring of bad, 

unsound, and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected  or  

be considered as an admission of the due performance of  the contract, or any part thereof in any respect or 

the accruing of any claim nor  shall it conclude determine or affect in anyway the power of the employer 

under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise 

or in any other way vary or affect the contract. The final bill shall be submitted by the contractor within one 

month of the date fixed for completion of the work or of the date of certificate of completion furnished by 

the site engineer and payment shall be made within three months. 

 FINAL PAYMENTS. 

The final bill shall be accompanied by a certificate of completion from the employer/ architect. Payments of 

final bill shall be made after deduction of retention money as specified as per general condition of contract, 

which sum shall be refunded after the completion of defect liability period after receiving the employer’s / 

architect’s certificate that the contractor has rectified all defects to the satisfaction of the employer/ architect. 

The acceptance of payment of the final bill by the contractor would indicate that he will have no further 

claim in respect of the work executed. 

 

CLAUSE.33: VARIATION / DEVIATION. 

The price of all such additional items / non- tendered items will be worked out on the basis of rates quoted 

for similar items in the contract where ever existing or on engineering rate analysis based on prevalent fair 

price of labour, material & other components as required. The tender rates shall hold good for any increase 

or decrease in the tendered quantities.  

 

CLAUSE.34: SUBSTITUTION. 

Should the contractor desire to substitute any materials & workmanship he/ they must obtain the approval of 

the employer in writing for any such substitution well in advance. Materials designated in this specification 

indefinitely by such terms as “equal” or “ other approved” etc. specific approval of the employer has been 

obtained in writing.  

 

CLAUSE.35: PREPAIRATION OF BUILDING WORKS FOR OCCUPTION AND USE ON 

COMPLETION. 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. 

On completion of such inspection the contractor shall inform the employer that he has completed the work & 

it is ready for inspection. 

On completion the contractor shall clean all windows and doors including the cleaning and oiling if 

necessary, of all hardware, inside & outside, all floors, stair cases , and every part of the building. He will 

leave the entire building neat and clean and ready for immediate occupation and to the satisfaction of the 

bank.  

CLAUSE.36: CLEANING SITE ON COMPLETION. 

On completion of the work the contractor shall clear away & remove from the site all constructional plant, 

surplus materials, rubbish and temporary works of every kind ad leave the whole of the site and the works 

clean and in a workmanlike condition to the satisfaction of the employer/ architect. 

CLAUSE.37: DEFECT AFTER COMPLETION. 

The contractor shall make good at his own cost and to the satisfaction of the employer all defects, shrinkage, 

settlements or other faults which may appear within 12 months after completion of the work. In default the 

employer may employ & pay other person to amend and make good such damages, losses & expenses 

consequent thereon or incidental thereto shall be made good & borne by the contractor and such damages, 

loss and expenses shall be recoverable from him by the employer or may be deducted by the employer, in 



lieu of such amending and making good by the contractor , deduct from any money due to the contractor a 

sum equivalent to the cost of amending such work and in the event of the amount retained being insufficient, 

recover that balance from the contractor from the amount retained as per general condition of contract 
together with any expenses the employer may have incurred in connection therewith. 

CLAUSE. 38 : CONCEALED WORK. 

The contractor shall give due notice to the employer/ architect whenever any work is to be buried in the 

earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that the work 

may be inspected and correct dimensions taken before such burial, in default where of the same shall at the 

opinion of the employer/ architect be either opened up for measurement at the contractor’s expense or no 

payment may be made for such materials. Should any dispute or difference arise after the execution of any 

work as to measurements etc… or other matters which cannot be conveniently tested or checked , the notes 

of the employer/ architect shall be accepted as correct and binding on the contractor.   

CLAUSE-39:ESCALATION. 

The rate quoted shall be firm throughout the tenure of the contract ( including extension of time if any 

granted) and will not be subject to any fluctuation due to increase  in cost of materials , labour, sales tax, 

octroi etc. unless specifically provided in these documents. 

 

CLAUSE-40: IDLE LABOUR. 

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and labour 

charges of tools and plants would be entertained under any circumstances. 

CLAUSE-41: SUSPENSION. 

If the contractor except on account except on account of any legal restraint upon the Employer preventing 

the continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 

diligence in the performance of his part of the contract or if he shall more than once make default, the 

Employer shall have the power to give notice in writing to the Contractor requiring the work to be proceeded 

within a reasonable manner and with reasonable dispatch, such notice purport to be a notice under this 

clause. 

After such notice shall have been given the Contractor shall not be at liberty to remove from the site of the 

works or from any ground contiguous thereto any plant or materials to subsist from the date of such notice 

being given until the notice shall have been complied with. If the contractor fails for start the work within 

seven days after such notice has been given to proceed as provided in clause 43 (Termination of Contract by 

Employer) 

 

CLAUSE-42: TERMINATION OF CONTRACT BY EMPLOYER. 

If the Contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall 

be dissolved or being an individual shall be adjudicated insolvent or shall make assignment or a composition 

for the benefit of the greater part, in number of amount of his creditors or shall enter into a deed or 

arrangement with his creditors, or if the official assignee in insolvency of the receiver of the contractor in 

insolvency, shall  repudiate the contract , or if a receiver of the contractor’s firm appointed by the court shall 

be unable, within fourteen (14) days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the employer that he is employer able to carryout & fulfill the contract and if so required by 

the employer to give reasonable security therefore, or if the contractor shall suffer execution to be issued, or 

shall suffer any payment under this contract to be attached by or on behalf of and of the creditors of the 

contractor or shall assign charge or encumber this contract or any payment due or which  may become due to 

the contractor, there under or shall neglect or fail to observe and perform all or any of the acts matters of 

things by this contract , to be observed and performed by the contractor within three clear days after the 

notice shall have been given to the contractor in manner hereinafter mentioned requiring the contractor to 

observe or perform the same or shall use improper materials or workmanship in carrying on the works or 

shall in the opinion of the employer not exercise such due diligence and make such due progress as would 

enable the work to be completed within due time agreed upon and shall fail to proceed to the satisfaction of 

the employer after three clear days notice requiring the contractor so to do shall have been given to the 

contractor as herein after mentioned or shall abandon the contract, then and in any of the said cases, the bank 

may not with standing previous waiver determine the contract by a notice in writing to the effect as 

hereinafter mentioned , but without thereby effecting the powers of the employer of the obligations and 

liabilities of the contractor the whole of which shall continue inforce as fully as if the contract had not been 

so determined and as if the works subsequently executed had been executed by or on behalf of the contractor ( 

without thereby creating any trust in favour of the contractor) further the employer or his agent , or servants, may 

enter upon and take possessions of  the work and all plants, tools, scaffoldings,  sheds, machinery, steam & other 



power , utensils and materials lying upon premises or the adjoining lands or roads and sell the same as his own 

property or may employ the same by means of his own servant and workmen in carrying on and completing the 

works or by employing any other contractor or other persons or person to complete the works , and the contractor 

shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 

person or persons employed from completing and finishing or using the materials and plants for the work when 

the works shall be completed or as soon hereafter as conveniently may be the employer shall give notice in 

writing to the contractor to remove his surplus materials and plants and should the contractor fail to do so within a 

period of 14 days after receipt by him the employer may sell the same by public auction and shall give credit to 

the contractor for the amount so realized. Any expenses or losses incurred by the employer in getting the works 

carried out by other contractor’s shall be adjusted against the amount payable to the contractor by way of selling 

his tools and plants or due on account of work carried out by the contractor prior to engaging other contractor or 

against the security deposit.  

CLAUSE-43: ARBITRATION : 

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto 

touching or concerning the works or the execution or maintenance thereof this contract or the rights touching or 

concerning the works or the execution or maintenance thereof this contract or the rights touching or concerning 

the works or the execution or maintenance thereof this contract or the construction remaining operation or effect 

thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether breach of the 

contract (other than those in respect of which the decision of any person is by contract expressed to be final and 

binding) shall after written notice by either partly to the contract to the other of them and to the employer herein 

after mentioned be referred for adjudication to a sole arbitrator to be appointed as herein after provided. 

For the purpose of appointing the sole arbitrator referred  to above ,the employer will send within 30 ( Thirty)  

days of receipt of  the notice to the contractors a panel of three (3) names of persons who shall be presently 

unconnected with the organization for which the works executed.. 

The Contractor shall on receipt of the names as aforesaid select any one of the persons named to be appointed as a 

sole arbitrator and communicate his name to the appointing authority within 30 (thirty) days of receipt of the 

names. The Employer shall thereupon without any delay appoint the said person as the sole arbitrator .If the 

contractor fails to communicate such selection as provided above within the period specified , the authority shall 

make the selection and appoint the selected persons as the sole arbitrator. 

If the appointing authority fails to send to the contractor the panel of three names as aforesaid within the period 

specified , the contractor shall send to the appointing authority a panel of  three(3) names of persons who shall be 

unconnected with either party . The appointing authority shall on receipt of the names as aforesaid select any one 

of the persons named & appoint him as the sole arbitrator. If the appointing authority fails to select the person and 

appoint him as the sole arbitrator within 30 (thirty) days of  receipt of the panel & inform the contractor 

accordingly .The contractor shall be entitled to appoint one of the persons from the panel as the sole arbitrator & 

communicate his name to the Employer. 

If the arbitrator so appointed so appointed is unable or unwilling to act or resigns from his appointment of vacates 

his office due to any reason what so ever another sole arbitrator shall be appoint as aforesaid. 

The work under the contract shall however continue during the arbitration proceeding & no payment due or 

payable to the contractor to the contractor shall be with held on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date of he  issues notice to both the parties 

fixing the date of first hearing. 

The arbitrator may from time to time with the consent of the parties enlarge  the time or making & publishing the 

award. 

The arbitrator shall give a separate award in respect of such dispute or difference referred to him .The arbitrator 

shall decide such dispute in accordance with the terms of the contract and give a reasoned award .The venue of 

arbitration shall be such place as may  be fixed by the arbitrator in his sole discretion. 

 The fees if any of the arbitrator shall if required to be paid before the award is made and published ,be paid half 

and half by each of the parties . The cost  of  reference  and of the award including the fees if any of the arbitrator 

who may direct to and whom  & in what manner such  costs or any part thereof shall be paid & may fix or settle 

the amount of costs to be so paid. 

The award of arbitrator shall be final & binding on both parties. 

Subject to aforesaid the provisions of the arbitration act 1940 or any statutory modification or re-enactment 

thereof and the rules made there under & for the time being in force, shall apply to the arbitration proceeding 

under this clause.The employer and the contractor here by also agree that arbitration under clause shall be a 

condition precedent to any right to action under the contract with regard to the matters hereby expressly 

agreed to be so referred to arbitration.   

 

 

 



 APPENDIX TO TENDER 

Sl. 

No 

 

Item Ref. To 

tender 

document 

Amount / period, etc. 

 

1. Tender fee 

 

Tender 

notice 

 

Rs. 1,000/- by D.D of any Nationalized Bank 

drawn in favour of  BANK OF INDIA payable 

at Muzaffarpur. 

1. Earnest Money 

 

Tender 

notice 

 

Rs.4,400/- by D.D of any Nationalized Bank 

drawn in favour of  BANK OF INDIA payable 

at Muzaffarpur. 

2. Initial Security Deposit 

 

Conditions 

 

2 % of Contract price in the form of D.D. 

issued by any Nationalized Bank within 07 

days of receipt of Work order, failing on 

which deposit will be deducted in cash from 

running bill. 

3. a) Minimum Amount of 

Third Party Insurance 

 

Conditions 

 

For the full value of work order issued, for the 

duration of work including extended time 

period ( if any ) in the joint names ie 

Contractor and Bank Of India. 

 b) Workmen’s Compensation 

Insurance 

Conditions 

 

As needed 

 

4 Period of Mobilisation of 

works from date of  work 

order 

Conditions 

 

03( Three ) days after receipt 

Of  Work order 

 

5 Time of completion 

 

Conditions 15 (Fifteen Days) 

6 Amount of liquidated 

damages. 

 

Conditions 1 % of Value of contract price per week or part 

of week of delay subject to a ceiling of 10% of 

contract price. 

7 Period of Maintenance 

 

Conditions 

 

12 months from certified virtual completion 

date. 

8 a) Minimum Amount of 

Interim Certificate 

on value of work done 

Conditions 

 

No interim bill for this project. 

 b) And their Periodicity Conditions 

 

No interim bill for this project. 

9 % of Retention money from 

Interim Certificate as distinct 

from Initial 

Security Deposit. 

Conditions 

 

10 % of value of work done. 

 

10 % of Advance on 

Materials at site. 

 

Conditions 

 

Not Applicable for this project. 

11 Time within which 

payment of Interim 

Certificate will be made after 

Architect’s Certification. 

Conditions 

 

Not Applicable for this project. 

12 Submission of final 

Measurements 

 Within 10 days from the date of certified 

completion from Authority. 

13 Time within which 

payments of final bill will be 

made after Architect’s 

certification 

 15 days from the date of certification of the 

final bill. 



14 Period of issuing final 

Certificate 

 Within 15 days from the date of submission of 

final bill and on submission of No claim 

certificate by the Contractor. 

15 Release of security 

Deposit. 

 

 After completion of defects liability period of 

12 months. 

16 Venue of Arbitration 

 

Conditions 

 

MUZAFFARPUR 

17 Jurisdiction of Court. 

 

Conditions 

 

MUZAFFARPUR. 

Witness 1.  ________________________              2.  ________________________  
 

DATE:  

PLACE:  

Signature of Tenderer  

(With company Seal)  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SPECIAL CONDITIONS OF CONTRACT 

Scope of special conditions of contract   

These Special Conditions of contract give:  

The general description of the works to be executed. 

The location of site are given for the guidance of the tenderer. However the tenderer shall satisfy 

himself regarding these information and Employer does not bind himself   to the correctness of the same.  

The particular conditions of contract applicable to this Tender to be read in conjunction with the other 

documents forming part of the contract. These conditions shall supersede any other conditions 

mentioned in the other part of contract document.  

The description of the materials and workmanship to be strictly adhered to and the safety 

measures to be adopted during the execution of the works.  
 

A)  Location of Site  

The proposed site is located at N.H 29 Main road Sherpur,Muzaffarpur.   

Description of scope of works    

The Scope of work given is for general guideline and may change during the course of execution.  

The work to be executed under this contract comprises of , Electrical and Data cabling Works. 

The execution of works not included in the tender documents but related to the project shall be carried 

out by the Contractor if called upon to do so by the Employer at the same unit rates and the terms 

and conditions of their contract. 

  Tender drawings   

One set of drawings is issued with the tender document. This is for the general guidance of the 

Contractor to enable him visualize the type of work contemplated. The Contractor will be deemed to have 

studied the drawings and formed an idea about the work involved.  Any further clarification required by 

the Contractor can be had from the office of the Consulting Architect. The drawing issued are scope 

drawings for tender purpose only. Actual construction drawings will be issued to the successful tenderer. 

However, these detailed drawings can be seen before quoting the rates in the office of Architect or Zonal 

Office of Bank of India. 

The Contractor shall state clearly all assumptions based on the tender drawings at the time of tendering 

which affect his item rates at the time of submission of Tender only. 

No claims for extra payment arising out of such assumption made at the time of tendering shall be 

entertained at a later date.  

Facilities to be provided By Employer:   

The Employer shall provide following:  

Water supply for construction purposes will be provided at one point at site of work by the Bank's 

branch. Further storage / distribution and pumping water at all heights shall be Contractor’s own 

responsibility. Electric power – 440 V x 3 phase x 50 Hz  will be provided at one point at work 

site. 

The Contractor shall provide his own meter and distribution arrangement , Electrical bill paid by 

contractor during the work period.The Contractor has to arrange and install switch boards with 

HRC fuses and switches including cable of required length of appropriate size and capacity at his own 

cost.  

 



Facilities to be provided By Contractor:   

The Contractor shall provide the following:  

The Contractor shall make his own arrangement to procure all equipment for his work. 

He shall also submit with the tender, the type and number of different equipment with their capacities in 

good working conditions and strength  of  labour  which he will use on the site to ensure completion of 

the work in specified time.  

Samples of all materials like false ceiling boards, paints, wires, switches and all  accessories etc. shall be 

submitted for approval, prior to procurement.  

Scaffolding shall be independent of the walls. No holes are to be allowed in wall for fixing  scaffolding. 

Stage scaffolding shall be provided for false ceiling and electrification works.  

All tools, tackles, machinery, Equipment, scaffolding, labour, etc. required for execution of work.  

Plan of operations .  

Before commencing the works Contractor shall supply following to the Consultant for his approval 

within four days of receipt of  work order .  

Drawings showing the general arrangement for his temporary works and other temporary 

facilities.  

Arrangements and methods of executions including all devices whatsoever for the  completion of the 

whole of the works.  

To prepare  and furnish a Bar chart for execution of various items of works indicating the quantum of 

resources like labor, machinery and supervision personnel which he would be deploying for each stage of 

work.  

Any other items of specific relevance to the contract if requested by the Consultant.  

Firm price contract   

The prices quoted by the Contractor shall be firm and no escalation of any kind whatsoever will be 

allowed, till the entire duration of the contract and / or extension thereof.  
 

The Contractors prices should include Sales Tax on works contract, if any, and no extra on this account 

will be allowed.  

All rates, sales tax, service tax, excise duties, octroi or other charges or duties chargeable or  payable to 

Government and / or local authority at present or in future in respect of the work hereby awarded to the 

Contractor at the rates as are or may be in force from time to time shall be borne and paid by the 

Contractor.  

The quoted item rates shall be inclusive of all the liabilities/ responsibilities relating to contract labor 

laws / Insurance / provident funds etc. and no variation in prices will be effected for that purpose.   
 

Any rise in the quoted rates due to escalation in cost of materials, labor, petrol , diesel, etc., shall have 

to be borne by the Contractor and the rates shall not be subject to any change. 

   Extra items / deviated items:   

During execution of works, the Contractor may be required to carry out some items, the rates of 

which are not in the Schedule of rates. As far as possible the rates of such extra items shall be derived 

from the rates of similar items in the Tender.   

In case the extra item is not similar to items in the Schedule of Rates, the rates of extra items shall be 

derived by computing the reasonable basic cost of inputs like materials required, labor, equipment ( 



Provide by the Contractor only ) to carry out the whole item of work. To the basic cost so arrived at, 15% 

to cover supervision, over heads  and profit shall be allowed to arrive at final rate of the items.  

Standard specifications   

Unless specifically mentioned otherwise all the relevant codes and standards  published by the Indian 

Standards Institution and all other codes and standards which may be published by them before the 

acceptance of the contract shall apply and govern in respect of design, workmanship, quality and 

properties of materials, testing and measurements. The term Indian Standards Institution shall also 

include any  revised name, the body may be presently functioning under.  

The drawings and specifications are to be considered complimentary to each other. Should any 

discrepancy appear or should any misunderstanding arise as  the meaning and interpretation of the 

specifications or drawings or quality of materials or workmanship, the same shall be referred to the 

Architect whose decision will be final. Also any discrepancy or misunderstanding arise as to the 

meaning and interpretation between the Bill of Quantities and specification, Bill of Quantities 

supersedes  specifications.   

Interpretation involving financial liabilities will be subject to the prior approval of the  Employer.  

Usage of brand of materials  

In this Tender, we have mentioned particular brand or make of materials to be used in items. The 

Contractor shall have to use this material only as far as possible. However, in case of non-availability of 

such materials, prior approval in writing will have to be taken for using alternate material and such 

material will be used only after being  approved by the Employer.  

Progress report   

The Contractor shall submit to the Consulting Architect on the first day of each week a progress report 

for the previous period showing upto date cumulative progress and  progress during the preceding week 

alone on all progress items of each section or  portion of the works in the proforma prescribed by the 

Consultant / Employer.  

Measurement of bills  

All measurements shall be in metric/Feet system.  The Contractor shall prepare the  measurement sheets 

for the various items executed by him and abstract giving the cost, on his letterheads in quadruplicate and 

submit them to the Consultant-in-charge for approval.  

To avoid delay in verification and certifications, the Contractor shall prepare all the bills including final 

bills based on the drawing used for execution and measurements recorded jointly with the representative 

of Employer / Consultant.  

For the purpose of taking joint measurement the Contractor’s  representative shall be bound to be present 

whenever required by the Architect.  

In case of any dispute as to the mode of measurement not covered by the Contract to be adopted 

for any item of work, mode of measurement as per latest Indian standard method of measurement 

shall be followed.  

 

 

 

 

 



Term of payment  

The running bill amount ( based on measurements )  submitted by the  Contractor may be 

certified by the Consultant and  no adhoc payment on preliminary scrutiny of the submitted bill.  

No adhoc payment shall be certified on any bill till the previous bills are cleared.  

 

The Contractor shall have to work in close co-operation with other agencies and see that no 

damage occurs to the existing wires, cables etc. within the Bank  premises. If any damage has occurred 

then as per the directives of the Architect same damages are to be rectified by the Contractor. If the 

Contractor fails to do so even after the issue of written notice, a reasonable amount shall be deducted 

from the bill of the Contractor pending with the Bank for the expenses incurred by the Bank for such 

rectification carried out. 

The Contractor is also requested to sign a formal Agreement on the prescribed from on a non-judicial 

Stamp paper of appropriate amount . The cost of stamp paper shall be borne by the Contractor. 
The Tender shall be submitted in accordance with these instructions and any Tender  not conforming 
thereto is liable to be rejected. These instructions shall form part of the Tender and the Contract.  

The Tender documents which will be issued to each Tenderer comprise of these instructions, 

Tender with Appendix, Conditions of  Contract, Form of Agreement, Special Conditions, Specifications, 

Schedules, Bill of Quantities and Drawings, as detailed in the Special Conditions. Each Tenderer shall be 

furnished one complete set of the above Tender document.  

The Tender shall be filled in, signed with all particulars complete and submitted by one duly authorized 

to do so. The Tenderer shall satisfy the Employer that he is competent and authorized to submit Tender 

and/or to enter into a legally binding contract with the Employer by furnishing documentary evidence in 

that behalf.  

The Tender shall be completed with all the documents set out in Para - 2 above and other 

documents set out in these instructions and elsewhere in the Tender documents. 

In particular, the Tenderer shall complete and submit the following for his Tender to be considered as 

bonafide.  

Form of  Tender and Appendix.  

Bill of Quantities and its Abstract and all other Schedules, each page duly signed.  

Tenderer will be give a consent letter from a bank’s empanelled electrical contractor with valid 

MV license ( issued by State Electricity of  Bihar)  & the electrical work included in this tender will 

be executed by him. But in case of any problems arise all the responsibility will be go to the  

contractor . Electrical Inspections, enhancement of electrical load & other electrical  permissions 

will be required by the bank should be done through  the electrical contractor as required. The cost 

of such charges will be borne by Bank & will be paid after producing necessary challan to the 

Bank. 

Requirement of Electric Power and Water.  

Reference to previous similar works executed including a statement of location of works, their 

magnitude, time or completion as per tender / contract and actual completion , name of Employer / 

Architect to whom reference may be made in regard thereto.  

Details of other works tendered for and on hand on the date of submission of tender.  

The Employer reserves the right to adjust arithmetical or other errors in the Tender in accordance with the 



following general rules. In the event of discrepancy between  words and figures quoted, the description in 

words shall prevail. Similarly, in the event of an error in the Amount column arising as a result of wrong 

extension, the unit or item rates shall be regarded as firm and extension amended accordingly.  

No alterations shall be made in any of the tender documents supplied. The tenderer shall, by 

submission of this tender be deemed to have accepted the terms and  conditions contained in the 

tender document except in so far as any of them is expressly varied by letter attached to the tender stating 

the variations desired. All such variations shall take the form of a separate statement which shall be as 

brief as  possible and referenced to the items, clauses and pages in the document. In addition, 

the tenderer shall indicate in this statement the increase or reduction over the tendered amounts stipulated 

if the conditions varying the tender documents are withdrawn by  him.  

This is an item rate measurement contract based on priced Bill of Quantities. The Item rate shall be valid 

for the entire duration of the Contract and / or extension thereof. The Tenderers shall note that the prices 

and rates inserted in the Bill of Quantities are to be the full inclusive value of the works described under 

each item including all costs and expenses which may be required in and for the construction of the 

works described whether specifically mentioned or not, together with all general risks liabilities and  

obligations set forth or implied in the documents on which the tender is based. The  employer will not be 

responsible for or pay for expenses or losses which may be  incurred by tenderer in the preparation and 

submission of the tender or in any activity connected therewith. As soon as the successful tenderer is 

advised of the award of the contract to him all future expenses and all taxes etc., to be incurred by 

him shall be deemed to be covered by the prices quoted in this tender.  

The tender shall be accompanied by Earnest Money as per tender notice. This earnest money shall be 

refunded to all unsuccessful tenderers. In case of the successful  tenderer, the earnest money will be 

transferred to the Initial Security Deposit for  performance of the contract. In case the tenderer does not 

accept the offer, the  earnest money deposit shall stand forfeited.  

The bidders are specifically requested to enclose along with tender document, the  tender drawings duly 

stamped by authorised representative in a separate sealed  envelope duly marked "Tender Drawings"  

in case the drawings issued are not bound to this tender. The sealed envelope containing the tender 

drawings shall be opened  first and if the drawings are not stamped and signed by the authorised 

representative, such tenders shall not be considered for competitive bidding.  

Any tenderer, who may be in doubt as to the meaning of any part of tender documents, shall at once 

notify the Employer / Consulting Architect requesting written explanation or clarification thereof. Such 

explanation or clarification to the tender document shall  be issued as formal addenda by the 

Consulting Architect to each tenderer, who has purchased the tender documents and such 

addenda shall become part of the tender document and be incorporated and returned with it.  

All documents submitted with the tender shall be either in English or Hindi lanHATAge. If in any other 

lanHATAge, it will not be admitted unless accompanied by an authenticated English translation. 

All dimensions shall be in metric units.  

The tender shall remain valid for specified days from the date of submission unless otherwise stipulated 

in the tender notice. Any tenderer withdrawing or amending his  tender within this period shall forfeit his 

Earnest Money to the Employer and his tender will be rejected.  

Before tendering, the tenderer shall visit the site of works and detailed drawings(in the Zonal Office of 

Bank Of India or Architects office) and in any case shall be deemed to have done so in order to acquaint 

himself with nature of the site and  conditions in which the works are to be quoted and executed.  

 



Claims for extras arising out of non-inspection of site or detailed drawing , shall not be valid or 

entertained at a later date.          

 It  may  be  viewed  seriously  for  assigning  any  future  work. 

Tenderer shall note that the Employer reserves the right to add other structures,  not  mentioned 

in the drawings at present, at a later date while the works are in progress. 

In case of such additional works, the time of completion and revision in rates, if any, for the additional 

work shall be reasonably modified and decided in consultation with the Employer and Consulting 

Architect, and as agreed upon mutually .  

Bidders are requested to go through the tender and drawings thoroughly. All assumptions / 

variations made by the bidders regarding the mode of operation and scope of various items  shall 

be stated clearly at the time of submission. Any ambiguities or doubts as to the mode of 

operations/descriptions/scope of items, mode of measurements of items, if any, shall be got clarified 

before the time of  submission. No claims for extra payments shall be entertained later date on account of 

such cases of assumptions/doubts and the item in question shall be operated as  required by the 

Employer / Architect.  

The Employer reserves the right to reject any or all tenders or accept the lowest or any other tender 

without assigning any reason thereof.  

The detailed specifications not covering in tender shall be available at the office of the Consulting 

Architect. The contractor may clear their doubt, if any, regarding  specifications at Consultant’s 

office.  

The tender documents duly completed in all respects along with Tender drawings ( if any ) and all 

other accompanying documents shall be submitted and delivered as required in the Tender Notice  

Additional Clause for running branch of the Bank.  

The works to be executed are in the running branch of the Bank and all items will be executed in 

a manner so as not to disturb the ongoing work or routine work of the Bank. To this account work may 

have to be carried out in other than normal day timings; such and other constraints are to be considered at 

the time of submission of tender. No extra claims shall be made at a later date or at any stage of 

work and all effects of such constraints are deemed to have been covered in the quoted rates.  

TENDERER  IS  TO  CHECK  THAT  THIS  TENDER  DOCUMENT  INCLUDING  INSTRUCTIONS,  

CONDITIONS,  BILL  OF QUANTITIES,  DRAWING(S)  ETC.  ANY  AMBIGUITY  FOUND  IN  THE  TENDER  

DOCUMENT  SHALL  BE  BROUGHT  TO  THE  NOTICE  OF  THE  BANK  /  ARCHITECT  IN  WRITING   

BEFORE  LAST DATE OF SUBMISSION OR ELSE  THE  TENDER  IS  LIABLE  TO  BE  REJECTED  

CONSIDERING  IT  TO  BE  THE  FAULT  OF  THE  TENDERER.  

 

 

 
 
 

 

 

 

 

 

 

 

 

 



SAFETY CODE 

1. SCAFFOLDING:- 

i)  Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from the ground 

or from solid construction except in the case of short duration work which can be done safely from ladders. 

When a ladder is used, it shall be of rigid construction made either of good quality wood or steel. The steps 

shall have a minimum width of 450mm and a maximum rise of 300mm. Suitable hand holds of good quality 

wood or steel shall be provided and the ladder shall be given an inclination not steeper than ¼  to 1 ( 1/4  

horizontal and 1 vertical) 

ii)   Scaffolding or staging more than 4meter above the ground floor, swung or suspended from an overhead 

support or erected with stationary support shall have a hatred rail properly bolted, braced or otherwise 

secured at least 1 m. above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such openings as may be necessary for the delivery of 

materials. Such scaffolding or staging shall be so fastened as to prevent it from the building or structure.   

iii)    Working platform, gang ways and stairway shall be so constructed that they do not sag unduly or 

unequally and if the height of the platform, gangway or stairway is more than 4m above ground level or floor 

level, they shall be closely boarded and shall have adequate width and be suitably fenced as described in (ii) 

above. 

iv)   Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 

shall be 1m  

Wherever there are open excavations in ground, they shall be fenced by suitable railing and danger signals 

installed at night so as to prevent persons slipping into excavations. 

v) Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. 

No portable single ladder shall be over 9m. In length while the width between side rails in rung ladder shall 

in no case, be less than 290mm for ladder up to and including 3m. in length . For longer ladders this width 

shall be increased at least 20 mm for each additional meter of length. 

vi) A sketch of ladders and scaffolds proposed to be used shall be prepared and approval of the 

Engineer obtained prior to construction.         

OTHER SAFETY MEASURES 

vii)      All personnel of the contractor working within the plant site shall be provided with safety helmets. 

All welders shall wear welding goggles while doing welding work and all metal workers shall be provided 

with safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses. 

viii)     Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 

any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or 

the public. 

EXCAVATION & TRENCHING 

ix)       All trenches, 1.25 m. or more in depth shall at all times be supplied with at least one ladder for each 

30m. in length or fraction there of. The ladder shall be extended from bottoms of the trench to at least 1m. 

above the surface of the ground. Sides of trenches which are 1.5 m. or more in depth shall be stepped back to 

give suitable slope or surely held by timber bracing so as to avoid the danger of sides collapsing. The 

excavated materials shall not be placed within 1.5 m. of the edges of the trench or half of the depth of the 

trench whichever is more. Cutting shall not be done from top to bottom. Under no circumstances 

undermining or undercutting shall be done. 

x) The contractor shall take the measures on the site of the work to protect the public from accidents and 

shall be bound to bear the expenses of defence of every suit, action or other proceedings at law that may 

bought by any persons for injury sustained owing to neglect of the above precautions and to pay any such 

persons on which may with the consent of the contractor, be paid to compromise any claim by any such 

person. 

DEMOLITION 

xi)  Before any demolition work is commenced and also during the process of work: 

All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged. 

All practical steps shall be taken to prevent danger to persons employed from the risk of fire or 

explosion or flooding. No floor , roof or other part of the building shall be so over loaded with debris or 

materials as to render it unsafe. 



PERSONAL SAFETY EQUIPMENTS 

All necessary personal safety equipment as considered adequate by the Engineer should  kept available 

for the use of the person employed on the site and maintained in a condition suitable for immediate use, 

and the contractor should take adequate steps to ensure proper use of equipment by those concerned. 
Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective goggles. 

Those engaged in white washing and mixing or stacking of cement bags or any materials which is injurious to the 

eyes shall be provided with protective goggles. 

Those engaged in welding works shall be provided with welder’s protective eyesight lids. 

Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 

When workers are employed in sewers and manholes, which are in use, the contractor shall  ensure that the 

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 

manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning 

signals or boards to prevent accident to the public. 

The  contractor shall not employ men below the age of 18 years and women on the work of painting with products 

containing lead or any toxic material in any form. Wherever men above the age of 18 are employed on the work of 

such painting the following precautions should be taken: 

No paint containing lead or lead products shall be applied used except  in the form  of paste or ready made paint. 

Paints like vinye  and epoxies having toxic fumes should be applied after following all precautions laid down by 

manufacturers. 

Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or a 

surface having lead paint dry rubbed and scrapped. 

Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be provided to enable the 

working painters to wash during the cessation of work. 

When the work is done near any public place where there is risk of drowning all necessary equipments should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 

adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained during the 

course of work. 

   HOISTING   MACHINES 

            1)  use  of   hoisting   machines  and  tackle  including   their   attachments  anchorage   supports  shall conform     

                  to  the  following   standards     or   conditions : 

             a)  These  shall  be  good  mechanical  construction s  sound   material   and    adequate   strength and   free   

                  from  patent   defect  and  be kept   in  good  repair  and   in  good  working   order. 

               b)  Every   rope   used   in  hoisting   or   lowering  materials  or  as   means   of    suspension   shall   of     

               durable  quality  and   adequate   strength  and   free  from   patent  defects. 

2)   Every   crane  driver   or  hoisting   appliance  operator   shall   be   properly  qualified   and  no  person     

under    the  age  of   21  years   shall  be  in charge   of   hoisting    machine   including  any   scaffolding     

winch   or   give  signals   to   operator   

 3.)  In  case  of   every   hoisting   machine   and  of     every   chain  ring   hook, shackle   shovel   pulley   

block   used   in  hoisting   or  as  means  of   suspension   the  safe   working   load  shall  be  ascertained   by   

adequate   means.  Every   hoisting   machine and all   gear   referred   to   above   shall be   plainly marked   

with   the safe working   load. In case   of a hoisting   machine having   a   variable safe   working   load, each   

safe   working     load   and   the   conditions   under   which    it is   applicable   shall be clearly indicated.  No 

part   of any   machine   or gear referred to above in   this paragraph shall be loaded beyond the safe working 

load except for the purpose of testing. 

 4. In case of departmental machines, the safe working load shall be notified by the engineer. As regards 

contractor’s machines, the contractor shall notify the safe working load of the machine to the engineer 

whenever he brings any machinery to site of work and get it verified by the engineer concerned. 

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeHATArds. Housing appliances should be provided with such means as will reduce 

to the minimum of the risk of any part of a suspended load becoming accidentally displaced. When workers 

are employed on electrical installations which are already energized, insulating mats, wearing apparel, such as 

gloves, sleeves and boots as may be necessary, should be provided. The workers should not wear any rings, 

watches and  carry keys or other materials which are good conductors of electricity. 

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

              Adequate washing facilities should be provided at or near places of  work. 

These safety provision should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named therein 

by the contractor. 



To ensure effective enforcement of the rules and regulations relating to safety precaution the arrangements 

made by the contractor shall be open to inspection by the Labour Officer, Engineers of the Department or their 

representatives. 

TECHNICAL SPECIFICATION FOR ELECTRICAL WORK 

SPECIAL CONDITIONS OF WORK ELECTRICAL WORK: 

All installations shall comply with the requirements of the Indian Electricity rules, 1956, as amended from 

time to time and as per relevant clauses of National electrical code, 1985. 

All materials to be arranged by the contractor for use in the work must be approved from the 

architect/consultants will in advance before these are actual used on the work. 

Bad workmanship is liable to be rejected into. 

The contractor /his supervisor will be bound to sign the site order book and to carry out the instructions 

given therein. 

All repairs and patch work shall be neatly carried out to match the original finish and to the entire 

satisfaction of the Employer/Architect. Any damage to the building due to execution of work shall have to be 

made good immediately by the contractor at his own cost. 

The contractor shall make his own arrangements for storing the materials and watch and ward at his own 

cost, even for the installation till the date of completion and handing over the site. 

The contractor shall make his own arrangement at his own cost for all general and electrical tools and plants 

at his own cost for all general and electrical tools and plants required for the work. 

All debris due to the electrical works shall be removed and site shall be cleared by the contractor as soon as 

the work is completed. 

Wiring conduit routes shall be marked at site first and got approved from the architect/consultant before the 

commencement of the actual work. 

The work shall ordinarily be carried out according to the drawings supplied with the schedule of work at the 

time of award of work subject to any change made by the architect/consultant. 

All the materials to be used on the work shall confirm to one of the ISI marked wherever specified. If 

materials to be used are not covered by any one of the above specifications, it should be got approved from 

the Architect. Unless otherwise mentioned in the schedule of work, the contractor shall use the materials in 

the work according to the “LIST OF APPROVED MATERIALS” enclosed with the CONTRACT 

DOCUMENT. In case the particular make of materials mentioned under conditions above are not available 

at the time of execution of the work, the alternative make of materials that has to be approved from the 

Architect/Consultant before its use. 

SWITCH FUSE UNITS  

The Switch fuse units shall comply with IS : 4047 and IS : 4064 in all respects. 

The Switch fuse units shall be double break iron class or sheet steel type robust in design having quick break 

mechanism suitable for load bread duty and provided with neutral link where specified.  There shall be rust 

proof C.I. sheet steel enclosure with fully inter looked covers and be suitable for wall/bus bar mounting. 



SOCKET OUTLET AND PLUG 

These shall be of 3 pin type and of rating 5 amps. Each socket outlet shall be complete with controlling 

switch. Protective fuse links shall be provided with 15 amp socket outlet. The socket outlets shall be of piano 

key type as per list make acceptable to the consultant/Engineer-in-charge. 

LOOK-IN-JUNCTION BOX  

These junction boxes shall be drip-proof type and dust vermin proof construction fabricated from 16mm 

thick sheet steel or seasoned teak wood board having internal dimensions of 200 x 150 x 100 depth  for 

single phase distribution system with bakelite top cover with brass screw. 

WORKMANSHIP AND INSTALLATION WORK  

The workmanship shall be of good commercial quality and all supply materials and installation work shall be 

completed to the full satisfaction of the consultant/Engineer-in-charge. 

METHOD OF MEASUREMENT 

Unless otherwise mentioned in the schedule of quantities, measurement will be on net quantities of work 

produced. In the even of any dispute with regard to the measurement of work executed the decision of the 

consultant/engineer in charge shall be final and binding to the contractor. 

CONDUCT WIRING 

All M.S. Conduit shall be ISI marked confirming IS : 9537 Part- II- 1981 or latest finished with galvanised or 

stove enameled surface. All conduit accessories shall be confirming to IS : 2667 – 1976 and be threaded type. 

The conduit for each circuit shall be erected complete with necessary bushes before drawing in of any wire I.W. 

spacers of 10mm thick shall be used between the conduit saddle and fixing surface. The saddle shall be fixed at an 

interval of not more than 750mm apart for vertical run and 600mm apart for horizontal run. 

WIRES 

Unless otherwise mentioned in the schedule of quantities only single core PVC/Polyethylene insulated cable 

consisting of single / multistrand copper conductor shall be used for wiring in conduit system.(Confirming to IS 

694-1990) 

EARTHING 

All exposed metal parts of the electrical equipments shall be connected to earth electrodes by not less than two 

separate and distinct earth connection ion accordance with Indian Electricity Rules and the relevant Indian Code 

of practice for earthing 3040-1966. 

EARTH ELECTRODE 

The earth electrode shall be G. I. Pipe class B having 50mm internal diameter 3mt. Long in one single piece with 

holes 12mm dia on all sides at 150mm centre upto a minimum height of 3mt. From bottom and two holes 15mm 

dia at 100mm from the top end to receive a 76mm (3”) long G.I. bolt, double nuts, washers and complete with 

wire mesh funnel. No joints will be allowed in the earth electrode. The electrode shall be driven at least 2 Mt. 

Clear from masonry structure and the distance between two electrode shall be not less than twice the length of the 

length of the electrode. A masonry inspection point of size 600mm × 600 × 150mm deep shall be built with 

125mm thick C.M. (6:1) brick work both inside and outside plastered 20mm thick and neatly cemented 1.5mm 

thick, inside top and outside around the top of the earth pipe, so that the top of the G.I. pipe is 250mm below the 

finished ground level. 

APPROVED FROM STATUTORY AUTHORITY 

The sub-station installation work shall be inspected and approved by electrical inspector and authorities of  

CESU. Contractor has to arrange for such clearance. 

METHOD OF MEASUREMENT 

All stove enameled black M.S. conduit, C.I. conduit/pipe and rigid PVC conduit shall be measured for net length 

as laid or fixed over all fittings, bends, elbows, tees, etc. shall not be paid separately. 



Installation able measurement will be based on length from gland to gland with an allowance of 300mm from 

cable entering fitting and accessories and one liner metre for cable entering switch boards. 

Unless otherwise mentioned in the schedule of quantities, measurement will be on net quantities of work 

produced. In the event of any dispute with regard to the measurement of work executed the decision of the 

consultant/Engineer in charge shall be final, and binding to the contractor. 

Thimbles are to be provided wherever required without any extra charges of cable terminations of size 16 Sqm 

above. 

The adopter boxes are to be made up of not less than 16 SWG thick M.S. sheet. 

Where unless specified, the G.I. boxes should be 600mm deep (Inside) 

The brass batten holder/angle boulders should be of as per ISI specifications and ISI approved. 

The work shall comprise of entire labour including supervision and all materials necessary to make a complete 

installation and such test as commissioning may be required to give a satisfactory working installation to the 

satisfaction of the company. 

The tenderer shall visit the site before quoting the rates and shall submit the tender complete in all details whether 

such details have been mentioned in the Schedule of work or in specification. 

The contractor shall not be entitled to any compensation for any loss suffered by him on account of delays in 

commending or executing the work, whatever the cause for such delay may be. 

The contractor shall add to the amount of their tender sales taxes, excise duty, octroi or any other charges or 

fees leviable by the local or central authorities as it shall be assumed that the contractors rates cover all such 

taxes and no claim on this account shall be entertained. 

All necessary safety features required as per various statutory authorities for the entire installation of work 

shall be taken in to consideration by the contractor and work to be carried out accordingly. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



LIST OF APPROVED MATERIALS AND THEIR APPROVED MANUFACTURES ( ELECTRICAL) 

01. Switch fuse with H.R.C. fuses. :  L&T / Havells /MESCAB  

02. Switch fuse with rewireable fuses. :   L&T /Havells/MESCAB 

03. Isolator :   L&T /Havells/MESCAB 

04. Splitter switch :  L&T /Havells/MESCAB 

05. Iron clad change over switch :   L&T /Havells/MESCAB 

06. Distribution fuse board :  L&T /Havells/MESCAB 

07. 11 K.V. grade PVC insulated armoured  

 aluminium cables. :               Finolex /Havells/MESCAB 

08A. 440 V/11 K.V. grade PVC insulated  

 and sheathed aluminium wire and  

 P.V.C insulated and flexible cords. : Finolex /Havells/MESCAB 

B. -Do- copper wire : Finolex /Havells/MESCAB 

09. PVC/Polythene pipe. : 1st class pipe (Heavy Type). 

10. G.I. pipe. : 1st class pipe (Heavy Type). 

11. 30A/60A DP moulded isolating switch. : L&T /Havells/Finolex 

12. Miniature Circuit Breaker/ 

 M.C.B. Type isolator.(IS-8828-1996) :                    L&T /Havells/Finolex 

13. 16 Amp/6 Amp tumbler switch and  

 plug socket with porcelain base and  

 bakelite cover. : L&T /Havells/Finolex 

14. 16 Amp/6 Amp piano key type switch  

 and flushed type plug socket. : MESCAB /Crabtree/Havells 

15. Modular Type switch, socket : MESCAB /Crabtree/Havells 

16. Ceiling Rose. : ELLORA/PRCISSION/ ANCHOR 

17. Holder. : ELLORA/PRCISSION/ ANCHOR/  

18. Luminous indicating type buzzer with concelation pus:  National/Anchor/Havell. 

19. Buzzer : Bajaj/Anchor/ Havell. 

20. 16 Amp/6 plate type switches & sockets  over PVC/G.I. metallic boxes. :-CPL/MK/Northest/Anchor/Havell. 

21. Call bell/Alarm bell. : Ellora/Precission/Anchor/Havell 

22. Light fittings. : Phillips/Havels 

23. Compact Fluorescent Light. : Philips/Havels 

 

 

 



 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 

FOR WORKERS 

1. APPLICATION :  

These rules shall apply to all building & construction works in charge of the proposedElectrical & Data 

cablingwork  for Bank of India. 

2. DEFINITION: 

Work place means a place at which, at an average 50 workers are employed in connection with  

construction work. 

Large work place means a place at which an average 500 or more workers are employed in connection 

with the construction work. 

3. FIRST AID. 

 a. At every work place, there shall be maintained in readily accessible place first aid appliance 

including an adequate supply of sterilized dressings and sterilized cotton wool. The appliance 

shall be kept in good order and in large work place they shall be placed under the charge of a 

responsible a person who shall be readily available during working hours. 

 b. At large work place, where hospital facilities are not available within easy distance of the 

works, first aid posts shall be established and run by trained compound. 

 c. Where large work place are remote from regular hospitals an indoor ward shall be provided 

with one bed for every 250 employees. 

 d. Where large work place are situated in cities, towns in their suburbs and no beds are considered 

necessary owing to the proximity of city or town hospitals, suitable transport shall be provided 

to facility removal of urgent cases to the hospitals. At other works places, some conveyance 

facilities such as a car shall be kept readily available to take inquired person or persons 

suddenly taken to the nearest hospital. 

4. DRINKING WATER : 

 a. In every place there shall be provided & maintained at suitable places easily accessible to 

labour, sufficient  supply of cold water fit for drinking. 

 b. where drinking water is obtained from an intermittent public water supply, which work place 

shall be provided with storage where such drinking water shall be stored. 

 c. Every water supply of storage shall be at a distance of  not less than 15m from any latrine, drain 

or other source of pollution. Where water has to be drawn from an existing well which is within 

the proximity of latrine, drain or any  other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking . All such wells shall be entirely closed in 

and be provided with trap door which shall be dust and water  proof. 

 d. A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month 

5. WASHING AND BATH PLACES. 
 a. Adequate washing and bathing places shall be provided separately for men and women. 

 b. Such places shall be kept in clean & drained condition. 

6. SCALE OF ACCOMODATIONIN LATRINES AND URINALS. 
 There shall be provided within the precincts of every work place latrines and urinals and an accessible 

place, and the accommodation, separately for each of them shall not be less than the following scale

 :- 

 No of Seats. 
 a. Where the number of persons does not exceed 50 2 

 b. Where the number of persons does exceed  3 

  50 but dose not exceed 100  

 c. For every additional 10 3 per 100  

 In particular case the Engineer who have the power to vary the scale where necessary. 

7. LARTINES AND URINALS FOR WOMEN:  

If women are employed separate latrines and urinals screened from those men and marked in the vernacular 

in conspicuous letters "For Women Only" shall be provided on the scale laid in Rule 6. Those for men shall 

be similarly marked "For men Only" a poster showing the figure of a man or a woman shall also be exhibited 

at the entrance of latrines for the " respective sex”. There shall be adequate supply of water close to the 

urinals and latrines. 

 

 



8. LATRINES AND URINALS: 

All latrines shall be provided with septic tanks or leach pits in case  of small units. All the latrines shall be 

kept  in good sanitary conditions. 

 

9. CONSTRUCTION OF LATRINES :  

The inside walls shall be constructed of  masonry of some suitable heat resisting non-absorbent materials and 

shall be cement washed inside & outside at lest once a year. The dates of cement washing shall be noted in a 

register maintained for this purpose and kept available for inspection. Latrines will not be of a standard low 

than bore hole system and should have thatched roofs. 

10. DISPOSAL FOR EXCRETA : 

Unless otherwise arrange for by the local sanitary authority arrangements for proper disposal of excreta shall 

be made by septic tank or leach pit duly approved by the engineer and in conformity with the requirements 

of local public health authorities. 

11. PROVISIONS OF SHELTER DURING REST : 

At every work place there shall be provided free of cost two suitable sheds one for meals and the other for 

rest separately for men and less than 3.5m from the floor level, to the lowest part of the roof.  The sheds 

should be roofed with at least thatch and mud flooring will be provided with a dwarf wall around not less 

than 750mm. Sheds should be kept clean and the space should be on the basis of at least 0.05 square meter 

per head. 

CRECHE : 
 a. At every work place at which 50 or more women workers are ordinarily employed there shall be 

provided two huts for the use of children under the age of 6 years belonging to such women one 

hut shall be used for infants game and play and the other as their bed room. The hut shall not be 

constructed on a lower standard than the following : 

 i) Thatched roofs. 

 ii) Mud floors and walls. 

 iii) Planks spread over the mud floor & covered with matting. 

 The huts shall be provided with suitable and sufficient openings for light and ventilation. There shall 

be adequate provision of sweepers to keep the place clean. There shall be two daily in attendance. 

Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The 

use of the hut shall be restricted  to children, there attendants and mothers of the children. 

 b. Where the number of women workers is more than 25 but less than 50 the Contractor shall 

provide at least one hut and one dia to look after the children of women workers. 

 c. The size of crèche or crèches shall very according to the number of women workers. 

The crèche or crèches shall be properly maintained and necessary equipments like toys etc, shall be 

provided. 

13. CANTEEN : 

  

A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever it is 

considered expedient. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ARTICLE OF  AGREEMENT 
 

THIS  AGREEMENT made at…………………..the ……………………..day  of  2023  between                 

“BANK OF INDIA ” a body corporate constituted under the Banking companies (Acquisition and Transfer 

of undertaking Act 1970) having its zonal  office at Bank of India Muzaffarpur-842002 (Herein after referred 

to as “ THE EMPLOYER” which expression shall include its successor and assign) of the ONE PART.  

and 

…………………………………………………………………………………………………………………

…… having its registered office at ………………………………………………herein referred to as the “ 

CONTRACTOR” of the OTHER PART WHEREAS the employer is  desirous of  work  of  

………………Branch  at  ………………….  as stated  to the instruction to the Tenderer.  (herein called the 

“ WORKS”)  

WHERE AS the Owner in order to effectively carry out the said works at ………………  engaged                         

M/S Raunak Architect & Engineers Pvt Ltd, a firm of Consultants, Architects, Bum police Guly 

Kalyani,Muzaffarpur 842001 .(Hereinafter referred to as the “ ARCHITECT / CONSULTANT “) to prepare 

plans, drawings and specifications describing the works to be executed for Electrical & Data cabling work of  

B.O.I        SHERPUR  Branch of the to open tender received at the office of the “OWNER” to scrutinise 

and recommend to the Owner the name /  names of the contractor / contractors from whom the tenders  were 

received and to issue work order to the  contractor / contractors so recommended after having the approval 

and  acceptance thereof from the Owner. 

Where as the owner has caused the plans, drawing number…………. and specifications priced schedule of 

quantities of the Electrical & Data cabling works  as per General Conditions of the contract & Instructions to 

Tenderers  prepared with the assistance of the said Architect / Consultant subject to which the offer of the 

contractor shall be accepted.  

Where as the tender of the contractor for construction of the said work been approved by the Owner. 

Where  as the contractor has deposited with the Owner Rs……………….as security deposit for the due 

performance of the agreement. 

Where as the said Architect/ Consultant has issued  work order to the contractor. 

AND WHEREAS the relevant drawing inclusive of the specifications, priced schedule of quantities, General  

conditions of contract and Instructions to the tenderer (hereinafter collectively referred as to ‘the said 

conditions’) have been signed by the parties hereto and the contractor has agreed to execute the works upon 

and subject to the said conditions. 

NOW IT IS HEREBY AGREED AS FOLLOWS :- 

1. In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor 

shall upon and subject to the said conditions execute and complete the works shown upon the said 

drawings etc. & such further detailed drawings as may be furnished to the contractor by the said 

owner through the Architect and described in the said specification & said priced schedule of 

quantities.  

2. The Owner will pay to the contractor the sum of Rs…………………………(Rupees 

…………………………………………………………………………………………………………

…………..) (hereinafter called the ‘Contract Sum’) or such other sum as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 

3. The term “Architect / Consultant” in the said conditions shall mean the said M/s Space Arch and in 

the event of the said Architect / Consultant ceasing to be the Architect / Consultant for the purpose 

of this contract such other person / persons as shall be nominated for the purpose by the Bank. 

Provided always that no person subsequently appointed to the Architect under this contract shall be 

entitled to disregard or over-rule any decision on approval expressed in writing by the outgoing 

Architect /Consultant for the time being if the same had been done under instruction form the 

Owner. 

4. The plans, agreement and documents above mentioned shall form the basis of this contract and all 

disputes to be decided in the manner prescribed in the conditions attached hereto. 

5. The said contract comprises theElectrical & Data cabling work above mentioned and all subsidiary 

works connected therewith within the same site as may be ordered to be done from time to time by 

the said Employer  through Architect / Consultant or other Architect / Consultant as the case may be 

even though such works may not be shown on the drawings or described in the said specifications or 

the priced schedule of quantities. 

6. Notwithstanding what are stated in the general conditions of contract, special conditions and herein 

before stated the Owner through the  Architect / Consultant  reserves to itself the right or altering  



the drawings and nature of the work and of adding to or omitting any items of work or of having 

portions of the same carried out departmentally or otherwise and such alterations or variations shall 

be carried out without prejudice to this contract. 

7. The said conditions shall be read and be treated as forming part of this agreement and the parties 

hereto will respectively be bound hereby and to abide by and submit themselves to the conditions 

and stipulations and perform the same on their parts to be respectively observed and performed. 

8. Any dispute arising under this agreement shall be between the parties hereto shall be referred for 

adjudication to a sole arbitrator in the manner and in terms of the provisions as laid down in clause 

60 of the general condition of contract. The award of the arbitrator shall be final & binding on both 

the parties. 

9. All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen at MUZAFFARPUR and court in MUZAFFARPUR shall have jurisdiction to determine the 

same. 

10. As WITNESS our hand this                Day of 2024 

 

 

SIGNED by the said in the presence of       Bank. 

 

 

SIGNED by the said in the presence of      Contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PREAMBLE TO BILL OF QUANTITIES 

1. The Bill of Quantities shall be read in conjunction with the Drawings, Conditioners of Contract and 

Specifications, as these documents are jointly explanatory and descriptive of the works included in the 

Contract. 

2. General directions and descriptions of work and materials given elsewhere in the Contract documents 

are not necessarily repeated in the Bill of Quantities.  Reference is to be made to the other documents for 

information. 

3. The Contractor shall be deemed to have visited the site before preparing his Tender and to have 

examined for himself the conditions under which the work will be priced and all other factors affecting 

the execution of the work and the cost thereof. 

4. The Quantities of work and material in the Bill of Quantities are not to be considered as limiting or 

extending the scope of work to be done and materials to be supplied by the Contractor.  The quantities in 

the Bill of Quantities are an estimate of the amount work but the work will be measured on complete and 

the contractor will be paid on the actual measurement of work approved by the Architect. 

5. Any special methods of measurements used are stated at the head of or in text of the Bills of Quantities 

for the items affected.  All other items are measured net in accordance with the drawings and no 

allowance has been made for wastage.  Unless otherwise specified measurements shall be as per relevant 

Indian Standard. 

6. A price or rate in figures is to be entered against the item in the Bill of Quantities, whether quantities are 

stated or not.  Item against which no price is entered will be considered as covered by other prices or 

rates in the Bills. 

7. The prices and rates interested are to be the full inclusive value of the works described under the various 

items, including all costs and expenses which may be required for the completion of the work described, 

together with all cost and obligations set forth or implied in the conditions of Contract, Specifications 

and the Drawings. 

8. Some finishing items may be quantity wise completely altered (either added or omitted) and the same 

shall not affect any rates quotes. 

9. Where prices have been entered against Lump sum items, payment for such affected items shall be made 

in proportion to the extent of which works have been done at the time of billing and the same be at 

discretion of the Architect. 

10. “Providing and Fixing” shall mean that the Contractor has to provide such materials not being procured 

and borne by the Bank, but which are required for the item and if no materials need be provided by the 

Contractor, the rate shall be only for fixing of the component covered in the item. 

11. Items on painting and other finishes may be Quantity wise completely altered ( either added or omitted) 

and the same shall not affect any rates quoted. 

12. Where prices have been entered against Lump sum Items in the Bill of Quantities, payment for such 

affected items shall be made in monthly installments ( subject to the provision of the relevant clause of 

the Conditions of the Contract) in proportion to the extent of which at the end of the month the relevant 

works have been done at the discretion of the Consultant. 

13. The provisional Sums, included in the Bill of Quantities to cover for Contingencies and additional works 

are to be expanded as occasion arises under the direction of the Consultant and any reduction or 

additional work executed will be measured and valued at the rates inserted in the Bills of Quantities or 

where such rates are not applicable then as provided for in relevant Clauses of the Conditions of the 

Contract. 

14. All other provisional and prime cost sums entered in the Bills of Quantities shall be dealt with in 

accordance with relevant Clause of the Conditions of the Contract. If the accepted tendered rates for 

items in the “ Bill of Quantities ” cover a number of operations, the Consultant may at his discretion, 

allow part - rates in ‘ interim bills’ against such items of which only one of the operations are completed. 

The quantum of part- rate shall be decided by the Consultant. 

15. Only figured dimensions on drawings shall be followed. If any dimension is not available on the 

drawing, it shall be obtained from the Consultant. 

16. Wherever a reference is made to any Indian standard code of Practice, it shall mean the latest version of 

the relevant standard in use. 

17. Before the commencement of the work, accurate surveys and levels of the ground, whether proposed to 

be excavated or filled up or not, shall be taken jointly by the Consultant and Contractor or his agent, and 

drawings of the levels so taken shall be prepared from such surveys and levels. These shall be signed by 



the Contractor and the Consultant and the levels so taken and recorded shall be final and binding on the 

Contractor. 

18. Every portion of the work shall be kept clear of accumulations from time to time and delivered up clean 

and free from all defects or every at the conclusion of the works. As the work gets completed in any 

particular portion of the work area, the Contractor shall clear the portion so completed and make the 

same available for further activities.  
19. The Contractor shall give full co-operation and facilities to other Contractor(s). 

20. The Contractor shall be responsible for the true and proper setting out of the works, for the correctness 

of position, levels, dimensions and alignment, of all necessary instruments, appliances and labour in 

connection therewith. If at any time during the progress of the works any error shall appear in the 

position, levels, dimensions or alignment of any line or level by the Consultant shall not in any way 

relieve the Contractor of his responsibility for the correctness thereof, and the Contractor shall carefully 

protect and preserve all Bench marks, site-rails, pegs and other survey 

Pedestals in setting out works. 

21. The plea of “Custom Prevailing” will not on any account be permitted as an excuse for infringement on 

any of the specifications. 

22. Materials and workmanship for the civil works in this Contract shall be as per the given Technical 

Specifications. Items for which specifications are not available, will be executed as per latest IS code or 

C. P.W.D handbooks Part I & II of Central Government. 

 

NOTATIONS : In the column “ UNIT ” of the Bill of Quantities : 

Sqm. - represents - Square Meter ,              Sqft. - represents - Square feet 

Mtr - represents - Running Meter                ft - represents - Running Feet 

L.S- represents - Lump Sum.                       Each - No 

No- represents - Number 

PT - represents – Point 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                   

 

 

 

 

 

 

 

 

 

 

 

 

 

                                         



                                    TO BE SUBMITTED IN ENVELOP NO - 02 

 

 

 

 

 

 

 

MUZAFFARPUR ZONE 

2nd FLOOR YAMUNA COMPLEX 

MITHANPURA , MUZAFFARPUR-842002 

FINANCIAL BID - PART B 

 

BILL OF QUANTITIES 

FOR 

 

“ELECTRICAL & DATA CABLING WORK 

IN BANK OF INDIA  SHERPUR BRANCH” 

 

 

 

                      ISSUED TO M/S _________________________________ 

       ________________________________________________ 

                          ________________________________________________ 

                          ________________________________________________ 

                          ________________________________________________ 
 

 

 

 

Architect:- 

M/S RAUNAK ARCHITECT & ENGINEERS PVT. LTD 

                                     BUM POLICE GALI, KALYANI MUZAFFARPUR-842001. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



       B.O.Q FOR ELECTRICAL & DATA CABLING WORK IN B.O.I. SHERPUR BRANCH  
                                                                  MUZAFFARPUR 

SL 
No 

Description of work Unit Quantity   Rate Amount 

  A B C D 

  Electric circuit wiring         

E1 Electric wiring from Electric panel to diff types 
of D.B 

        

a) Concealed/Surface  circuit wiring in 16/25mm  
pvc conduit (2mm Th) from Electric Panel to 
light D.B   with (3x4+1x2.5) Sq mm FR PVC 
insulated copper wire make 
phenolex/Havells/HPL including  pvc bent 
pipes, junction  Boxs etc. as/required.                        

RM 75   

b) Concealed/Surface  circuit wiring in 16/25mm  
pvc conduit (2mm Th) from Electric Panel to 
U.P.S input   with (2x6+1x1.5) Sq mm FR 
PVC insulated copper wire make 
phenolex/Havells/HPL including  pvc bent 
pipes, junction  Boxs etc. as/required.                        

RM 76   

C) Concealed/Surface  circuit wiring in 16/25mm  
pvc conduit (2mm Th) from Electric Panel to 
A.C D.B   with (4x10+1x6) Sq mm FR PVC 
insulated copper wire make 
phenolex/Havells/HPL including  pvc bent 
pipes, junction  Boxs etc. as/required.                        

RM 65   

E2 a)Electric wiring from light D.B to Each 
Board :-Concealed/Surface  circuit wiring in 
16/25mm  pvc conduit (2mm Th) for light 
/ceiling fan/exhaust fan/ wall bracket fan &  
neonsign light   with (2x2.5+1x1.5) Sq mm FR 
PVC insulated copper wire make 
phenolex/Havells/HPL including  pvc bent 
pipes, junction  Boxs etc. as/required.                        

RM 280   

  b)Electric wiring from Panel to Neon 
Signlight :-Concealed/Surface  circuit wiring in 
16/25mm  pvc conduit (2mm Th) for neonsign 
light   with (2x2.5+1x1.5) Sq mm FR PVC 
insulated copper wire make 
phenolex/Havells/HPL including  pvc bent 
pipes, junction  Boxs etc. as/required.                        

RM 74   

E3 A.C Wiring from A.C D.B to A.C Switch & 
Socket:- 

      

a) Concealed  circuit wiring in pvc conduit  for 
A.C D.B to A.C  Switch & Socket  for  
1.5T/2Tsplit A.C  with (2x4+ 1x1.5) Sq mm 
phenolex/Havells/HPL  make copper wire 
including  pvc bent pipes, junction  Boxs etc. 
as/required in manager's chamber. 

RM 150   

E4 Supply & fixing Modular A.C  switch & Socket   
20 A  for Split A.C & Casssette A.C & UPS 
input output socket 25 A 
 

Each 5   



 

E5 Concealed/Surface point wiring as required in 
25mm/16mm PVC conduit(2mmTh) for light 
/ceiling fan/exhaust fan/ wall bracket fan/ call 
bell point  with FR PVC insulated 2x1.5 Sq 
mm copper wire make phenolex/Havells/L&T 
including cab tree make havells/Anchor/HPL 
5Amps switch as per required ,PVC bent pipes 
,junction Box etc.               . 

Each 55   

E6  Supply & fixing Modular switch board for fan 
& light point with  1 No 6Amp switch , 1 No 5 
pin 6 Amp socket , with 1No indicator 10Amp 
Make Anchor/L&T /Havells.                          
Note-No of switch S&F as per circuit wiring.  
 

Each 8   

  Installation & Fixtures       

E7 Supplying & Fixing 1200mm dia Ceiling Fans 
Havells/Crompton  colour specified by the 
bank with all necessary fitting like U hook , 
hanging rod  length as/site required. 

reuse 
exist 
fan 

4   

E8 Supplying & Fixing electronics regulator for 
Ceiling Fans.  

Each 4   

E9 Supplying & Fixing 400/450mm dia metal body 
wall mounted Fans Havella/khaitan/crompton  
colour specified by the bank . 

Each 10   

 
reuse 
exist 
item 

4   

E10 Supplying , fixing & connection  300mm dia 
Exhust fan make Havella/khaitan/crompton  for  
Toilet  as/drawing including making the 
opening in wall as per size of fan.  

Each 2   

E11 Supply and fixing 20W LED Batten Tube light 
set with all necessary fitting,including 
Frame,electronics starter & Chowk etc 
complet.Make -Philips/ Havells                                                                                           

Each 6   

E12 Supplying and fixing 36 W LED Flat Panel 
(2'x2' ) Recess/Surface mounting  light                                       
Make  Philips -Model No-RC360BLED36S-
4000/6500V1L60W60PSUOW                                         
Havells -Item code -PLANO 2x2 
PLR36WLED840S                                                        

Each 14   

E13 Supplying & Fixing 12 W Surface down light ,                       
Make -Havels/Philips 

Each 14   

E14 Acaraic cover light for cash cabin Each 2   

E15 Supplying & Fixing 5 W led light for boxing and 
counter below , Make -Havels/Philips 

Each 6   



E16 Supplying & fixing call bell/buzzer suitable for 
DC/AC single phase 220 volt complete etc as 
per required. 

Each 1   

E17 Ready made Electric panel make 
Havells/MDS/ L&T with following 
component.  For Incoming                                                
1) 150Amp Copper bus bar -2Set (1 for Main & 
1 for D.G)                                                                                            
2) 150Amp 4pole MCCB 35KA - 1No                                              
4) RYB Indicator                                                                            
5) Phase selector 63A -2No (1for UPS & 1 For 
Light)                                                               
6) 63A Change over -1No                                                                  
6) Volt meter with selector switch                                                       
7) amp Meter with CT Coil .                                                             
For Out going                                                                            
1)32A DPMCB For UPS -1No                                                                 
2)20 Amp TPN MCB for light -2No                                                                                                                                    
5)50Amp MCCB 4 Pole for A.C-2No                                            
6) 10A SP MCB Sphare -2No( For neion sign 
light)                7)10A SP MCB Sphare -2No                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                             
NOTE- Cost of conection of 3 Phase energy 
meter is incluiding in the job & All internal 
wiring in D.B Should be 10Sq mm wire. 

Reus
e 
Existi
ng 
panel 

1   

E18 Supply & Installation Ready made  12 Way 
single door SPM  MCB distribution  Light D.B 
make Havells/MDS/ L&T    with all internal 
connection                                                                                 
(1) 32 Amp DP MCBor25/40ARCCB -1No                                                                                                        
(2)6/10 Amp SP MCB -10’ No MCB make by  
HPL/Standerd/L&T 

Set 2   

E19 Supply & Installation Ready made 12 Way 
TPN Double door MCB Didtribution A.C  D.B 
make Havells/MDS/ L&T  following electrical 
components with all internal connection                                                            
1)63A TPN MCB -1No                                                                            
(2) 20 Amp DP MCB -5No                                                                                                                                                                                                                          
MCB make by  HPL/Standerd/L&T 

Set 1   

E20 3.5 core 25 Sqmm PVCA (Al) Cable conductor 
. 

RM 60   

E21 Earthing  with 40mm Dia 4M long G.I earth 
pipe  & providing alternate layer of wooden 
charcoal and salt for proper conductivity and 
providing 600mmx600mm  copper base plate 
complete with masonry encloser  & Copper 
Horn strip on top including fixing of 2No brass 
nut bolt with spring washer as per required & 
watering in to trench up to surface level & 
earthing registrance should be  0  ohm. 

Each 1   

E22 Providing and laying earth connection from 
earth electrode with 10SWG from copper plate 
to top of G.I pipe. 

RM 30   



E23 Providing & laying 10SWG from 300mm below 
ground Lvl and clamping in wall portion up to 
DB complete with connection both ends by 
brass nut bolt spring washer etc.Note-Two 
earth pegs will be sorted and from each peg 
copper striping will be carried out separately 
up to D.B termination points. 

RM 10   

E24 Wall Mount 5 AM Modular Socket with switch 
(All Complete) 

PC 10   

E25 Kit-kat fuse 200 AM PC 4   

  Total section l -                                                                             Rs  

Section-II (Computer wiring & Data cabling work ) 
 

SL 
No 

             Description of work 

   Unit 
Quantity   Rate Amount 

C1 Concealed/Surface circuit wiring in 16/25mm 
Dia  pvc conduit (2mm Th) for computer power 
with (2x2.5+1.5) Sqmm copper wire make 
phenolex/Havells/HPL pvc bent pipes junction 
boxes etc as/required from UPS room D.B  to 
each  computer point through D.P MCB & 
connection to Emergency light as per drawing.          

RM 180   

C2 Supply and laying of computer data cabling 
wire DG-Link  CAT 6   with 16/25mm Dia PVC 
pipe (2mmTh) casing in floor/ wall  as required 
from server  to each computer CPU inlet. 
Note- 450 mm minimum distance between 
data cable wire & power wire should be 
maintain horizontal & vertical. 

RM 180   

C3 Concealed/Surface  circuit wiring in 16/25mm  
pvc conduit (2mm Th) pvc conduit From UPS 
room to U.P.S. D.B by (2x6+1x2.5) Sq mm FR 
PVC insulated copper wire make 
phenolex/Havells/HPL including  PVC bent 
pipes, junction  Boxs earthing etc. as/required .  

RM 110   

C4  Supply & fixing  Modular switch board with 5A 
switch 4 No & 5A 5pin socket 4 No  with 1 No 
indicator &1 No fuse of make 
Anchor/L&T/Havells 

Each 10   

C5  Supply & fixing Modular switch board with 15A 
switch 3 No & 15A 6pin socket 3 No  with 1 No 
indicator &1 No fuse of make 
Anchor/L&T/Havells for Server. 

Each 1   

C6 Supply & fixing  out let box DG-link Each 9   



C7 Supply and fixing Cat 6 patch cord DG-Link 
approximately 2M length with Rj45 connector 
both side. 

Each 9   

C8 16 Way double door SPN distribution board for 
UPS                                                                                 
(1) 32 Amp DP MCB -1No                                                                                                        
(2) 5 Amp SP MCB -14 No                                                                                                                     
MCB make by  HPL/Standerd/L&T 

Set 1   

C9 Supply & fixing 32A metal clad socket for input 
& out put with  32Amp DP MCB control to input 
connection & 32A DPMCB control to output 
connection for U.P.S with 1No Single phase 
bus bar connectivity. MCB make by  
HPL/Havells/Standard/L&T 

Each 2   

C10 Supply and fixing 12 U Rack Each 1   

C11 32 AM 2 Pole manual Changer Each 1   

  

Total section II-                                                              Rs 
 

 

  

Total section (l+II) -                                                         Rs  

Note:- G.S.T Extra applicable as per rules 



 48 

48 

 

 

                                     

 

 

 


